
STATE OF CALIFORNIA 

CONTRACT REQUEST FORM (CRF) 
CEC-94 (Revised 01/13) CALIFORNIA ENERGY COMMISSION 

A) New Agreement 300-14-002 (To be completed by CGL Office) 
 

B) Division Agreement Manager: MS- Phone 
ERDD Reta Ortiz 43 327-1494 

 

C) Contractor’s Legal Name Federal ID Number 
Aspen Environmental Group 95-4337914 

 

D) Title of Project 
Technical Assistance for the EPIC Program 

 

E) Term and 
Amount 

Start Date End Date  Amount 
6/30/2015 3/30/2021 $ 3,000,000 

 

F) Business Meeting Information 
    Operational agreement (see CAM Manual for list) to be approved by Executive Director 
    ARFVTP agreements under $75K delegated to Executive Director. 
Proposed Business Meeting Date 6/10/2015   Consent   Discussion 
Business Meeting Presenter Reta Ortiz Time Needed: 5 minutes 
Please select one list serve.  Select 
Agenda Item Subject and Description 
Proposed resolution approving Agreement 300-14-002 with ASPEN Environmental Group for a $3,000.000 contract 
to provide technical support for the Energy Research and Development Division's EPIC program. Work will be 
assigned to the contractor on an "as needed" basis. (EPIC funding.) Contact: Reta Ortiz. (5 minutes) 

 

G) California Environmental Quality Act (CEQA) Compliance 
1. Is Agreement considered a “Project” under CEQA? 
   Yes (skip to question 2)   No (complete the following (PRC 21065 and 14 CCR 15378)): 
 Explain why Agreement is not considered a “Project”: 

Agreement will not cause direct physical change in the environment or a reasonably foreseeable indirect physical 
change in the environment because the activities performed involve proposal evaluation, technical review and 
technical editing. 

2. If Agreement is considered a “Project” under CEQA: 
   a) Agreement IS exempt. (Attach draft NOE)  
    Statutory Exemption.  List PRC and/or CCR section number:   
    Categorical Exemption.  List CCR section number:  
    Common Sense Exemption.  14 CCR 15061 (b) (3) 
 Explain reason why Agreement is exempt under the above section:  
  
   b) Agreement IS NOT exempt.  (Consult with the legal office to determine next steps.) 
 Check all that apply 
    Initial Study   Environmental Impact Report 
    Negative Declaration   Statement of Overriding Considerations 
    Mitigated Negative Declaration  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

   

 



STATE OF CALIFORNIA 

CONTRACT REQUEST FORM (CRF) 
CEC-94 (Revised 01/13) CALIFORNIA ENERGY COMMISSION 

H) List all subcontractors (major and minor) and equipment vendors: (attach additional sheets as necessary) 
Legal Company Name: Budget SB MB DVBE 
Granite Financial Solutions, Inc. $ 0    
Redhorse Corporation $ 0    
Bevilacqua-Knight, Inc. $ 0    
Bridgestone Associates Ltd. $ 0    
Collaborative Economics $ 0    
Davis Energy Group, Inc. $ 0    
Desert Research Institute $ 0    
DNV GL $ 0    
EAPC Wind Energy Services, LLC $ 0    
Advanced Cooling solutions $ 0    
Carlos T Verdin $ 0    
Enterprise Futures $ 0    
Geothermal Energy Solutions $ 0    
Grace Design $ 0    
Greenhouse Marketing & Design, Inc. $ 0    
Integrity Global Management $ 0    
J. Henneforth & Associates $ 0    
LED Lighting Advisors $ 0    
Lutzenhiser Associates $ 0    
Melonhead Studio LLC. $ 0    
NorCal Valuation, Inc. $ 0    
Power Innovation Consultants, LLC. $ 0    
Risk Science Associates $ 0    
Riverside Energy Efficiency at Texas A&M $ 0    
Sencer Appraisal Associates, LLC. $ 0    
Navigant $ 0    
Life Cycle Associates $ 0    
Glumac $ 0    
GEI Consultants, Inc. $ 0    
Essergy $ 0    

I) List all key partners: (attach additional sheets as necessary) 
Legal Company Name: 
  

J) Budget Information 

Funding Source 
Funding Year of 
Appropriation Budget List No. Amount 

EPIC 13-14 300.001A $995,001 
EPIC 14-15 300.001B $1,000,000 
EPIC 15-16 300.001C $504,999 
EPIC 16-17 300.001D $500,000 
R&D Program Area: ESRO: PSU TOTAL: $ 3,000,000 
Explanation for “Other” selection       
Reimbursement Contract #:    Federal Agreement #:    

K) Contractor’s Administrator/ Officer Contractor’s Project Manager 
Name: Elise Camacho Name: Hamid Rastegar 
Address: 5020 CHESEBRO RD STE 200 

 
Address: 5020 CHESEBRO RD STE 200 

 

City, State, Zip: AGOURA HILLS, CA 91301-2285 City, State, Zip: AGOURA HILLS, CA 91301-2285 
Phone:  /  Fax:    -   -     Phone: 818-597-3407 /  Fax:    -   -     
E-Mail: ecamacho@aspeneg.com  E-Mail: hrastegar@aspeneg.com  



STATE OF CALIFORNIA 

CONTRACT REQUEST FORM (CRF) 
CEC-94 (Revised 01/13) CALIFORNIA ENERGY COMMISSION 

 
 
 
 

L) Selection Process Used (For amendments, address amendment exemption or NCB, do not identify solicitation type of original agreement. ) 
  Solicitation  RFP Solicitation #:  RFP-14-311 # of Bids: 1 Low Bid?   No  Yes 
  Non Competitive Bid (Attach CEC 96) 
  Exempt  Select Exemption (see instructions) 

 

M) Contractor Entity Type 
  Private Company (including non-profits) 
  CA State Agency (including UC and CSU) 
  Government Entity (i.e. city, county, federal government, air/water/school district, joint power authorities, university from another state) 

 

N) Is Contractor a certified Small Business (SB), Micro Business (MB) or DVBE?    No  Yes 
If yes, check appropriate box:   SB   MB  DVBE 

 

O) Civil Service Considerations 
  Not Applicable (Agreement is with a CA State Entity or a membership/co-sponsorship) 
  Public Resources Code 25620, et seq., authorizes the Commission to contract for the subject work. (PIER) 
  The Services Contracted: 

   are not available within civil service 
   cannot be performed satisfactorily by civil service employees 

   are of such a highly specialized or technical nature that the expert knowledge, expertise, and ability are not 
available through the civil service system. 
  The Services are of such an: 

   urgent 
   temporary, or 
    occasional nature  
  that the delay to implement under civil service would frustrate their very purpose. 
Justification: 
This work will consist of a series of short separate assignments on a "as needed" basis.  

 

P) Payment Method 
  A. Reimbursement in arrears based on: 

   Itemized Monthly   Itemized Quarterly   Flat Rate   One-time 
   B. Advanced Payment 

  C. Other, explain:   
 

Q) Retention 
1. Is Agreement subject to retention?   No  Yes 
 If Yes, Will retention be released prior to Agreement termination?   No  Yes 

 

R) Justification of Rates 
The rates are appropriate for the services to be supplied as compared to the Energy Commission's other technical 
support contracts.  

 

S) Disabled Veteran Business Enterprise Program (DVBE) 
1.   Exempt (Interagency/Other Government Entity) 
2.   Meets DVBE Requirements DVBE Amount:$ 90,000.00 DVBE %: 3 
    Contractor is Certified DVBE 
    Contractor is Subcontracting with a DVBE: Granite Financial Solutions, Inc. and Redorse Corporation 
3.   Contractor selected through CMAS or MSA with no DVBE participation.  
4.   Requesting DVBE Exemption (attach CEC 95) 

 



STATE OF CALIFORNIA 

CONTRACT REQUEST FORM (CRF) 
CEC-94 (Revised 01/13) CALIFORNIA ENERGY COMMISSION 

T) Miscellaneous Contract Information 
1. Will there be Work Authorizations?   No  Yes 
2. Is the Contractor providing confidential information?   No  Yes 
3. Is the Contractor going to purchase equipment?   No  Yes 
4. Check frequency of progress reports 
   Monthly    Quarterly        
5. Will a final report be required?   No  Yes 
6. Is the agreement, with amendments, longer than a year?  If yes, why?   No  Yes 

 The Department of General Services has agreed to execute this multi-year contract. Email with approval is 
attached.  

 

U) The following items should be attached to this CRF (as applicable) 
1. Exhibit A, Scope of Work    N/A   Attached 
2. Exhibit B, Budget Detail    N/A   Attached 
3. CEC 96, NCB Request   N/A   Attached 
4. CEC 30, Survey of Prior Work   N/A   Attached 
5. CEC 95, DVBE Exemption Request    N/A   Attached 
6. CEQA Documentation   N/A   Attached 
7. Resumes   N/A   Attached 
8. CEC 105, Questionnaire for Identifying Conflicts    Attached 

 
Agreement Manager  Date  Office Manager  Date  Deputy Director  Date 
 



EXHIBIT A 
SCOPE OF WORK 

 

TASK ACRONYM/TERM LISTS 
A. Task List 
Task # Task Name  

1 Agreement Management 
2 Proposal Reviews 
3 Cross-Cutting Program Support 

 
B. Acronym/Term List 
Specific acronyms and terms used throughout this SOW are defined as follows: 

Acronym Definition 
CAM Commission Agreement Manager 
CAO Commission Agreement Officer 
CPR Critical Project Review 

CPUC California Public Utilities Commission 
DGS Department of General Services 
DVBE Disabled Veteran Business Enterprises 

Energy Commission California Energy Commission 
EPIC Electric Program Investment Charge 
ERDD Energy Research and Development Division 
IOU Investor-Owned Utility 
PM Project Manager 

Proposal Formal written response to this document from contractor 
RFP Request for Proposal 
SOW Scope of Work 
State State of California 
TBD To Be Determined 
WA Work Authorization 

 
 

PURPOSE OF AGREEMENT, BACKGROUND, GOALS AND OBJECTIVES  
A. Purpose of Agreement 
The purpose of this Agreement is to provide technical support services for the Energy 
Commission’s Energy Research and Development Division’s (ERDD) Electric Program 
Investment Charge (EPIC) Program. 

 
B. Background 

For purposes of this Agreement, the Contractor will perform the tasks as specified in the Scope 
of Work (SOW) and Schedule of Deliverables and Due Dates of this Agreement under the 
direction of the CAM. 
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EXHIBIT A 
SCOPE OF WORK 

 
The CAM oversees the management and administration of this Agreement as specified under 
Task 1 in this SOW.  This Agreement includes defined technical support projects under Task 2 
in this SOW, in which the project scope will be essentially the same for each work request; 
however, any work under this task will not be undertaken by the Contractor unless given prior 
written authorization by the CAM.  In addition, this Agreement includes other technical support 
projects under Task 3 in this SOW, in which the project scope will vary for each work request; 
therefore, any work under this task shall not be undertaken by the Contractor unless authorized 
by the CAM through a written document called a “Work Authorization” (WA) that specifies the 
project tasks, deliverables, schedule, and costs.  WAs must be signed by both the CAM and 
Contractor before any work can begin. 

The Energy Commission Project Manager (PM) works with the Contractor, in consultation with 
the CAM, to manage defined technical projects under Task 2 and other technical support WA 
projects under Task 3.  

All work performed by the Contractor under Tasks 2 and 3 will be requested and authorized by 
the CAM on an as-needed basis.  Therefore, work will depend on the demand for service.  As 
demand is uncertain, there will be no guarantee of work for the Contractor or any subcontractor.   

 

C. Goals and Objectives of Agreement 
Agreement Goals 
The primary goal of this Agreement is to provide assistance with technical reviews and cost 
evaluations of project proposals submitted to the Energy Commission for EPIC Program 
solicitations (grants and contracts).  A secondary goal is to provide technical assistance with a 
variety of activities in support of the Energy Commission’s EPIC Program.   

 

Agreement Objectives 
The objective of this Agreement is to provide expertise in the evaluation of EPIC technical 
projects, development, design and review of a variety of EPIC Program and project activities, as 
well as general project management to administer this Agreement.  Expertise is needed in the 
following areas: 

• Agreement Management 

• Buildings End-Use Energy Efficiency 

• Industrial, Agriculture and Water End-Use Energy Efficiency 

• Renewable Energy Technologies 

• Energy-Related Advanced Generation 

• Energy-Related Environmental Research 

• Energy Technology Systems Integration 

• Energy-Related Transportation 

• Market Facilitation 

• Cross-Cutting Program Support 
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EXHIBIT A 
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Selection of Contractor and Subcontractor Personnel for Task 2 - Proposal Reviews and 
Task 3 - Cross-Cutting Program Support  
The Energy Commission reserves the right to select Contractor and subcontractor personnel for 
work based upon expertise and/or suitability for a particular task based on the following criteria:  

• Depth and breadth of the personnel’s education, expertise, experience, knowledge, 
skills, and abilities to perform the work.  

• Availability of personnel.  

• Available budget.  

• Upon Energy Commission’s request, the Contractor shall submit to the CAM a current 
resume for each proposed contractor or subcontractor personnel, a cover letter briefly 
describing their qualifications relevant to a particular work request and a budget.   

• When requested by the CAM, contractor and subcontractor personnel must respond by 
email to the Contractor, to confirm that they have the qualifications and availability to 
perform the work or that they decline the work requested.  

• Work assigned under each task will be completed with only the personnel chosen to 
perform the work, as approved in writing by the CAM. 

 
 

ADMINISTRATIVE TASK 
TASK 1 AGREEMENT MANAGEMENT 
The goal of this task is for oversight, management, and administrative duties performed by the 
Contractor under this Agreement.  The specific tasks, duties, and responsibilities are specified 
in the SOW of this Agreement.  The Contractor shall manage all administrative tasks and 
technical tasks specified in the SOW of this Agreement under the direction of the CAM.  All work 
for individual technical projects and WA projects performed by the Contractor team shall be 
directed by and coordinated with the CAM or Project Manager as designated by the CAM.  All 
work under this Agreement shall not be undertaken by the Contractor unless authorized by the 
CAM through written approval or through a written WA signed by both the CAM and Contractor. 

Authorized expenses for agreement management must be directly related to completing Task 1 
activities in this Agreement, such as: 

• Agreement administration. 

• Travel for meetings or other events as needed under Task 1. All travel requires prior 
written approval by the CAM. 

• Postage fees for mailing hardcopy invoices, deliverables, and other documents as 
needed under Task 1. 

• Other Equipment, Materials and Miscellaneous costs as needed under Task 1.  These 
require prior written approval by the CAM. 

The budget for Task 1 - Agreement Management activities cannot exceed 10 percent of the total 
funds encumbered to the Agreement.  The amount of program administration funds and its 
associated administrative agreement management budget is subject to change depending on 
the program needs and the authority to spend those funds.  The CAM will notify the Contractor 
of these changes if they are needed.   
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EXHIBIT A 
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WAs for Task 1 are not required.  Task 1 Agreement Management term end date shall be the 
same as the Agreement term end date.   

 

DELIVERABLES 
Subtask 1.1 Deliverables 
The goal of this subtask is to establish the requirements for submitting deliverables (e.g., 
reports, summaries, plans, and presentation materials).  Unless otherwise specified by the 
CAM, the Contractor must submit deliverables as required below by the dates listed in the 
Agreement Schedule.  Deliverables that require a draft version are indicated by marking 
“(draft and final)” after the deliverable name in the “Deliverables” section of the task/subtask.  
If “(draft and final)” does not appear after the deliverable name, only a final version of the 
deliverable is required.  With respect to due dates within this SOW, “days” means working 
days.   

The Contractor shall:   
For deliverables that require a draft version 

• Submit all draft deliverables to the CAM for review and comment in accordance with the 
Project Schedule (Part V).  The CAM will provide written comments to the Contractor on 
the draft deliverable within 15 days of receipt, unless otherwise specified in the 
task/subtask for which the deliverable is required.  

• Submit the final deliverable to the CAM once agreement has been reached on the draft.  
The CAM will provide written approval of the final deliverable within 15 days of receipt, 
unless otherwise specified in the task/subtask for which the deliverable is required.  

• If the CAM as specified by the work assignment determines that the final deliverable 
does not sufficiently incorporate his/her comments, submit the revised deliverable to the 
CAM or PM within 10 days of notice by the CAM, unless the CAM specifies a longer time 
period. 

For deliverables that require a final version only 

• Submit the deliverable to the CAM for approval.  

• If the CAM determines that the deliverable requires revision, submit the revised 
deliverable to the CAM within 10 days of notice by the CAM, unless the CAM specifies a 
longer time period. 

For all deliverables 

Report Format 
When creating reports, the Contractor shall use and follow, unless otherwise instructed in 
writing by the CAM, the latest version of the following reports published on the Energy 
Commission's web site: 

• Consultant Reports Style Manual: 
 http://www.energy.ca.gov/contracts/consultant_reports/index.html 

• Energy Commission’s Style Manual: 
 http://energynet/Exec/doc_production/commission_reports/index.html  
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EXHIBIT A 
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• Each final deliverable shall be delivered as one original, reproducible, 8 ½” by 11”, 

camera-ready master in black ink.  Illustrations and graphs shall be sized to fit an 8 ½” 
by 11” page and readable if printed in black and white. 

Electronic File Format 
The Contractor shall submit all data and documents required as deliverables in accordance 
with the following Instructions for Submitting Electronic Files and Developing Software: 

• Electronic File Format 
Submit all data and documents required as deliverables under this Agreement in an 
electronic file format that is fully editable and compatible with the Energy Commission’s 
software and Microsoft (MS)-operating computing platforms, or with any other format 
approved by the CAM.  Deliver an electronic copy of the full text of any Agreement data 
and documents in a format specified by the CAM, such as memory stick or CD-ROM.   

The following describes the accepted formats for electronic data and documents 
provided to the Energy Commission as deliverables under this Agreement, and 
establishes the software versions that will be required to review and approve all software 
deliverables: 

o Data sets will be in MS Access or MS Excel file format (version 2007 or later), or any 
other format approved by the CAM. 

o Text documents will be in MS Word file format, version 2007 or later.  

o Documents intended for public distribution will be in PDF file format.  The Contractor 
must also provide the native Microsoft file format. 

o Project management documents will be in Microsoft Project file format, version 2007 
or later. 

• Software Application Development 
Use the following standard Application Architecture components in compatible versions 
for any software application development required by this Agreement (e.g., databases, 
models, modeling tools), unless the CAM approves other software applications such as 
open source programs: 

o Microsoft ASP.NET framework (version 3.5 and up).  Recommend 4.0.  

o Microsoft Internet Information Services (IIS), (version 6 and up).  Recommend 7.5. 

o Visual Studio.NET (version 2008 and up).  Recommend 2010.  

o C# Programming Language with Presentation (UI), Business Object and Data 
Layers.  

o SQL (Structured Query Language).  

o Microsoft SQL Server 2008, Stored Procedures.  Recommend 2008 R2.  

o Microsoft SQL Reporting Services.  Recommend 2008 R2.  

o XML (external interfaces). 

Any exceptions to the Electronic File Format requirements above must be approved in 
writing by the CAM.  The CAM will consult with the Energy Commission’s Information 
Technology Services Branch to determine whether the exceptions are allowable.   
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MEETINGS 
Subtask 1.2 Kick-off Meeting 
The goal of this subtask is to establish the lines of communication and procedures for 
implementing this Agreement. 

The Contractor shall:  

• Attend a “Kick-off” meeting with the CAM, the Commission Agreement Officer (CAO), a 
representative of the Accounting Office, and any other Energy Commission staff relevant 
to the Agreement. The Contractor will bring its Project Manager, Contract Administrator, 
Accounting Officer, and any other individuals designated by the CAM to this meeting. 
The administrative and technical aspects of the Agreement will be discussed at the 
meeting. Prior to the meeting, the CAM will provide an agenda to all potential meeting 
participants. The meeting may take place in person and will be held in Sacramento, 
California at a specific location designated by the CAM, or by electronic conferencing 
(e.g., WebEx), with approval of the CAM. 

The administrative portion of the meeting will include discussion of the following:  

o Terms and conditions of the Agreement; 

o An updated Agreement Schedule; 

o The CAM’s expectations for accomplishing administrative tasks described in the 
SOW; 

o Administrative deliverables (subtask 1.1); 

o Critical project review meetings and briefings (subtask 1.3); 

o Progress reports and invoices (subtask 1.5); 

o Subcontracts (subtask 1.9);  

o Final Report (subtask 1.6); 

o Permit Documentation (subtask 1.7) 

o Work Authorization template (subtask 1.8); and 

o Any other relevant topics. 

The technical portion of the meeting will include discussion of the following: 

o The CAM’s expectations for accomplishing technical tasks described in the SOW; 

o Technical deliverables (subtask 1.1); 

o Technical Progress reports and invoices (subtask 1.5); 

o Technical Final Report (subtask 1.6); and 

o Any other relevant topics. 

• Provide an Updated Agreement Schedule and any applicable List of Permits, as needed 
to reflect any changes in the documents. 

The CAM shall: 

• Designate the date, time, and location of the meeting. 
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• Send the Contractor a Kick-off Meeting Agenda. 

Contractor Deliverable:  

• Updated Agreement Schedule and Deliverables (if applicable) 
 

CAM Deliverable: 

• Kick-off Meeting Agenda 

 
Subtask 1.3 - Critical Project Review (CPR) Meetings and Briefings 
The goal of this subtask is to provide the opportunity for discussions between the Energy 
Commission and the Contractor on the status of the Agreement. 

The purpose of a CPR meeting is to determine if the Agreement, or any work under any 
individual WA, should continue to receive Energy Commission funding, and if so whether any 
modifications must be made to the tasks, deliverables, schedule, or budget.  CPR meetings 
provide the opportunity for frank discussions between the Energy Commission and the 
Contractor.  As determined by the CAM, discussions may include project status, issue(s) 
encountered, options to resolve the issue(s), successes, recommendations, and final report 
preparation.  Participants will include the CAM and the Contractor, and may include the CAO 
and any other individuals selected by the CAM to provide support to the Energy Commission. 

CPR meetings take place as determined by the CAM.  The budget may be reallocated to cover 
the additional costs borne by the Contractor, but the overall Agreement amount will not 
increase.  CPR meetings generally take place at the Energy Commission, but they may take 
place at another location, or may be conducted via electronic conferencing (e.g., WebEx) or 
teleconference as determined by the CAM.  

The purpose of briefings is to schedule briefings to update Energy Commission staff on the 
status of the Agreement or any WA, discuss any issue(s) and options to resolve the issue(s), or 
discuss potential future work the Energy Commission may be interested in. 

Briefings may take place as determined by the CAM.  Briefings take place at the Energy 
Commission, but they may take place at another location, or may be conducted via electronic 
conferencing (e.g., WebEx), teleconference, telephone, e-mail, or in-person as determined by 
the CAM.  

The Contractor shall: 
• Prepare a CPR Report for each CPR meeting that: (1) discusses the progress of the 

Agreement toward achieving its goals and objectives; and (2) includes recommendations 
and conclusions regarding continued work on the project. 

• Submit the CPR Report along with any other Task Deliverables that correspond to the 
task for which the CPR meeting is required (i.e., if a CPR meeting is required for Task 2, 
submit the Task 2 deliverables along with the CPR Report). 

• Attend CPR meetings. 

• Present the CPR Report and any other required information at each CPR meeting. 

• Attend or participate in other Agreement support or WA-related meetings or discussions 
in-person or via WebEx or conference call, as requested by the CAM. 
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• Respond to e-mails or other communication requests regarding project management 

status and issues, as requested by the CAM.  

• Prepare Briefing Notes as requested by the CAM that summarize the meetings and 
provide agreed upon next steps. 

The CAM shall: 

• Determine the location, date, and time of each CPR meeting with the Contractor’s input.  

• Send the Contractor a CPR Agenda and a List of Expected CPR Participants in advance 
of the CPR meeting.  

• Conduct and make a record of each CPR meeting.  Provide the Contractor with a 
Schedule for Providing a Progress Determination on continuation of the project. 

• Determine whether to recommend continuation of the project, and if so whether 
modifications are needed to the tasks, schedule, deliverables, or budget for the 
remainder of the Agreement.  If the CAM concludes that satisfactory progress is not 
being made, this conclusion will be referred to the Deputy Director of the Energy 
Research and Development Division to make a determination on whether or not to 
continue with the project.  

• Provide the Contractor with a Progress Determination on continuation of the project, in 
accordance with the schedule.  The Progress Determination may include a requirement 
that the Contractor revise one or more deliverable. 

• Notify the Contractor to stop or suspend work on all or any part of the work tasks in this 
Agreement or on any WA if deemed necessary.  The CAO, in consultation with the CAM, 
shall provide a written Stop Work Order to the Contractor of the date work is stopped or 
suspended.  The Contractor shall resume the work only upon receipt of written 
instructions from the CAO. 

• Notify the Contractor to terminate this Agreement, including any WA without cause with 
thirty (30) days written notice to the Contractor.  The CAO, in consultation with the CAM, 
shall provide a written Termination Notice notifying the Contractor of the date work is to 
be terminated. 

Contractor Deliverables: 

• CPR Report(s) 

• Task Deliverable(s) (draft and/or final as specified in the task) 

• Briefing Notes 

CAM Deliverables:  

• CPR Agenda  

• List of Expected CPR Participants  

• Schedule for Providing a Progress Determination 

• Progress Determination 

• Stop Work Order (if applicable) 

• Termination Notice (if applicable) 

O:6/10/2015 Page 8 of 22  300-14-002 
 Exhibit A, Scope of Work Aspen 



EXHIBIT A 
SCOPE OF WORK 

 
Subtask 1.4 - Final Meeting 
The goal of this subtask is to complete the closeout of this Agreement and review projects. 

The Contractor shall: 

• Meet with Energy Commission staff to present project findings, conclusions, and 
recommendations.  The final meeting must be completed during the closeout of this 
Agreement prior to the term end date.  This meeting will be attended by the Contractor 
and CAM, at a minimum.  This meeting may take place in person and will be held in 
Sacramento CA at a specific location designated by the CAM, or by electronic 
conferencing (e.g., WebEx), with approval of the CAM. 

The technical and administrative aspects of Agreement closeout will be discussed at the 
meeting, which may be divided into two separate meetings at the CAM’s discretion. 

o The technical portion of the meeting will involve the presentation of findings, 
conclusions, and recommended next steps (if any) for the Agreement, based on the 
information included in the Final Report as specified by the CAM.  The CAM will 
determine the appropriate meeting participants.   

o The administrative portion of the meeting will involve a discussion with the CAM and 
the CAO of the following Agreement closeout items (where applicable): 

o Disposition of any state-owned equipment.  

o Need to file a Uniform Commercial Code Financing Statement (Form UCC-1) 
regarding the Energy Commission’s interest in patented technology. 

o The Energy Commission’s request for specific “generated” data (not already 
provided in Agreement deliverables). 

o Need to document the Contractor’s disclosure of “subject inventions” developed 
under the Agreement. 

o “Surviving” Agreement provisions such as repayment provisions and confidential 
deliverables. 

o Final invoicing and release of retention. 

• Prepare a written Final Meeting Agreement Summary that documents any agreement 
made between the Contractor and Commission staff during the meeting, and documents 
any unresolved activities.   

• Prepare a written Schedule for Completing Agreement Closeout Activities for this 
Agreement, based on determinations made within the meeting. 

• Provide All Draft and Final Written Deliverables on a CD-ROM or USB memory stick, 
organized by the tasks in the Agreement. 

Deliverables:  

• Final Meeting Agreement Summary 

• Schedule for Completing Agreement Closeout Activities  

• CD-ROM or USB memory stick containing ALL draft and final written deliverables 
provided under this Agreement, organized by task 
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REPORTS AND INVOICES 
Subtask 1.5 Progress Reports and Invoices 
The goals of this subtask are to: (1) periodically verify that satisfactory and continued progress 
is made towards achieving the objectives of this Agreement; and (2) ensure that invoices 
contain all required information and are submitted in the appropriate format.  

The Contractor shall:  

• Submit a Monthly Progress Report to the CAM.  Each progress report must: 

o Summarize all Agreement activities conducted by the Contractor for the preceding 
month, including an assessment of the ability to complete the Agreement within the 
current budget and any anticipated cost overruns.  See the Progress Report Format 
Attachment for the recommended specifications or format as specified by the CAM.   

o Provide a synopsis of the project progress, including accomplishments, problems, 
milestones, deliverables, schedule, fiscal status, and any evidence of progress such as 
photographs. 

o Each monthly progress report is due within 10 working days after the first of each 
month.  Progress reports will be submitted with each Monthly invoice. 

• Submit a Monthly Invoice that follows the instructions in the “Payment of Funds” section of 
the terms and conditions. 

o Monthly invoices include all reimbursable expenses incurred performing work under 
this Agreement, including any required Invoice Backup Documentation, in compliance 
with the terms and conditions of this Agreement. 

o The invoice format and content shall be specified by the CAM.  In addition, an Account 
Summary sheet of Agreement activities as specified by the CAM will be attached to the 
invoice. 

o Each monthly invoice is due within 10 working days after the first of each month.  
Invoices will be submitted with each Monthly Progress Report. 

o Invoices must be submitted to the Energy Commission’s Accounting Office. 

Deliverables:  

• Monthly Progress Reports  

• Monthly Invoices 

• Invoice Backup Documentation 

Subtask 1.6 Final Report 
The goal of this subtask is to prepare a comprehensive Final Report that describes the original 
purpose, approach, results, and conclusions of the work performed under this Agreement.  The 
CAM will review and approve the Final Report, which will be due at least two months before the 
Agreement end date.  When creating the Final Report Outline and the Final Report, the 
Contractor must use a Style Manual provided by the CAM or format as specified by the CAM.  

The Final Report shall be prepared in language easily understood by the public or layperson 
with a limited technical background. 
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The Final Report must be completed before the termination date of the Agreement in accordance 
with the Schedule of Deliverables. 

The Final Report shall be a public document.  If the Contractor has obtained confidential status 
from the Energy Commission and will be preparing both a public and a confidential version of 
the Final Report, the Contractor shall perform the following subtasks for both the public and 
confidential versions of the Final Report. 

 
Subtask 1.6.1 Final Report Outline 
The Contractor shall: 

• Prepare a Final Report Outline in accordance with the Style Manual provided by the 
CAM or format as specified by the CAM, such as a summary of all work performed under 
this Agreement.  

• Submit a draft of the outline to the CAM for review and comment.  

• Once agreement has been reached on the draft, submit the final outline to the CAM, 
incorporating CAM comments.  The CAM will provide written approval of the final outline 
within 10 days of receipt. 

Contractor Deliverable:  

• Final Report Outline (draft and final) 

CAM Deliverable: 

• Style Manual 

 
Subtask 1.6.2 Final Report  
The Contractor shall:  

• Prepare a Final Report for this Agreement in accordance with the approved Final Report 
Outline and the Style Manual provided by the CAM or format as specified by the CAM, 
such as a summary of all work performed under this Agreement. 

• Submit a draft of the report to the CAM for review and comment.  Once agreement on 
the draft report has been reached, the CAM will forward the electronic version for Energy 
Commission internal approval.  Once the CAM receives approval, he/she will provide 
written approval to the Contractor. 

• Submit one bound copy of the Final Report, to the CAM, incorporating CAM comments.  

Deliverables:  

• Final Report (draft and final) 

 
PERMITS AND SUBCONTRACTS 
Subtask 1.7 Permits 
The goal of this subtask is to obtain all permits required for work completed under this 
Agreement in advance of the date they are needed to keep the Agreement schedule on track.  
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Permit costs and the expenses associated with obtaining permits are not reimbursable under 
this Agreement.  Therefore, the budget for this subtask will be zero dollars.  Permits must be 
identified and obtained before the Contractor may incur any costs related to the use of the 
permit(s) for which the Contractor will request reimbursement. 

The Contractor shall: 

• Prepare a Permit Status Letter that documents the permits required to conduct this 
Agreement and submit it to the CAM at least 2 working days prior to the kick-off meeting.  
If no permits are required at the start of this Agreement, then state this in the letter.  If 
permits will be required during the course of the Agreement, provide in the letter: 

o A list of the permits that identifies:  (1) the type of permit; and (2) the name, address, 
and telephone number of the permitting jurisdictions or lead agencies. 

o The schedule the Contractor will follow in applying for and obtaining the permits. 

The list of permits and the schedule for obtaining them will be discussed at the Kick-off 
meeting (subtask 1.2), and a timetable for submitting the updated list, schedule, and 
copies of the permits will be developed.  The impact on the project if the permits are not 
obtained in a timely fashion or are denied will also be discussed.  If applicable, permits 
will be included as a line item in progress reports and will be a topic at CPR meetings. 

• If during the course of the Agreement additional permits become necessary, then 
provide the CAM with an Updated List of Permits (including the appropriate information 
on each permit) and an Updated Schedule for Acquiring Permits.  

• Send the CAM a Copy of Each Approved Permit. 

• If during the course of the Agreement permits are not obtained on time or are denied, 
notify the CAM within 5 days. Either of these events may trigger a CPR meeting. 

Deliverables:  

• Permit Status Letter (if applicable) 

• Updated List of Permits (if applicable)  

• Updated Schedule for Acquiring Permits (if applicable)  

• Copy of each Approved Permit (if applicable)  

 
Subtask 1.8 Subcontracts 
The goals of this subtask are to:  (1) procure subcontracts required to carry out the tasks under 
this Agreement; (2) enforce subcontractor Agreement provisions and ensure that the 
subcontracts are consistent with the terms and conditions of this Agreement, and in the event of 
failure of the subcontractor to satisfactorily perform services, recommend a solution to resolve 
the problem; (3) ensure subcontractors submit quality deliverables. 

The Contractor shall: 

• Manage and coordinate subcontractor activities in accordance with the requirements of 
this Agreement. 

• The Contractor is responsible for the quality of all subcontractor work and the CAM will 
assign all work to the Contractor. 
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• Incorporate this Agreement by reference into each subcontract. 

• Include any required Energy Commission flow-down provisions in each subcontract, in 
addition to a statement that the terms of this Agreement will prevail if they conflict with 
the subcontract terms. 

• If required by the CAM, submit a draft of each Subcontract for each subcontractor 
required to conduct the work under this Agreement. 

• If required by the CAM, Submit a final copy of the executed subcontract. 

• If the Contractor decides to add new or replace subcontractors, they shall: 

o Comply with the Terms and Conditions of the Agreement. 

o Notify and receive written approval from the CAM prior to adding any new 
subcontractors (see the discussion of subcontractor additions in the terms and 
conditions). 

Deliverables: 

•  Subcontracts (draft and final if required by the CAM) 

 

WORK AUTHORIZATIONS 
Subtask 1.9 Work Authorizations 
The goal of this subtask is to develop and manage all technical and budgetary aspects of WAs 
in accordance with the requirements of this Agreement for work to be performed under Task 3. 

The Contractor shall: 

• Help prepare WAs in accordance with the contract requirements. 

o The WA format and content shall be specified by the CAM. 

o The WA end date should be no later than 60 days prior to the term end date of the 
Agreement.  This allows the Contractor time to complete closeout activities for all WAs 
and to prepare the Final Report. 

o Submit all required WA Documents to the CAM.  

• Administer WAs 

o Establish and maintain contractual agreements with entities performing work. 

o Develop project schedules. 

o Manage subcontractor activities in accordance with the Agreement terms and conditions. 

o Provide oversight and first-level review of reports and documentation, and comment on 
the content of deliverables. 

o Review and approve all WA invoices. 

o Provide audit and accounting services for all WAs. 

o Immediately report any significant variances affecting performance of WAs and 
recommend mitigation actions for consideration by the Project Manager and CAM.  
Examples of significant variances include the inability to submit deliverables by key WA 
due dates, unavailability of key personnel that will effect timely submittal of deliverables, 
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and key technical issues that would require change in scope, redirection of the effort, or 
discontinuation of the project. 

o Coordinate with the CAM to close out completed WAs and remaining unallocated 
balances. 

• Monitor and track each WA and the Overall Agreement. 

o Provide updated WA Project Schedules, as needed, and determine if each WA is on 
schedule and deliverables are satisfactory. 

o Determine the fiscal status of each WA and the overall Agreement. 

o Prevent cost overruns. 

o Track the start, progress, and closure of each WA. 

Deliverables: 

• WA Documents 

• Updated WA Project Schedules 

 
 

TECHNICAL TASKS 
TASK 2 PROPOSAL REVIEWS 
The goal of this task is to review and evaluate project proposals (for grants, loans, or contracts) 
submitted for EPIC Program solicitations to verify the technical merit and need, technical 
approach, impacts and benefits to California Investor-Owned Utility (IOU) ratepayers, team 
qualifications, technical and financial capabilities and resources, budget and cost effectiveness, 
loaded versus unloaded rates, and assessment of the company’s financial strength and stability.  
The CAM will provide the Contractor with a Sample Proposal Evaluation Criteria for an example 
of the criteria to be evaluated for the energy project technical proposal reviews. The Contractor 
will not assist in the scoring of proposals. 

Activities under Task 2 are on an as-needed basis.  Assignments for Task 2 do not require a 
WA, but must be authorized in writing by the CAM before any work can officially begin.  
Technical Advisors need to be familiar with the applicable EPIC investment plans and laws 
when reviewing project proposals. 

All work performed under Task 2 must be completed and approved by the due dates as 
specified for each project approved by the CAM.  Work assignments under Task 2 must have an 
end date no later than 60 days prior to the Agreement term end date. 

 
Subtask 2.1 - Prepare Technical Reviews 
The goal of this subtask is to provide assistance with technical reviews of project proposals 
(grants or contracts) on an as-needed basis per the CAMs written request.  The Contractor will 
assist the Energy Commission’s Evaluation Committee by providing a written assessment on 
whether the technical and cost components of a project proposal meet the Proposal Evaluation 
Criteria relevant to a particular solicitation.  The specific degree of effort for each request may 
vary but there will be no guarantee of work for the Contractor or any subcontractor under this 
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task.  Additionally, work cannot be guaranteed for each request submitted by the CAM if 
adequate expertise is not available within the necessary time-frame. 
The Contractor shall: 

• Provide, in response to CAM requests, a draft Team List of Technical Advisors with 
relevant subject-matter expertise for a particular proposal, their current resumes, a cover 
letter briefly describing their qualifications specific to the proposed work, and estimated 
work hours needed.  The CAM will coordinate with the Contractor to finalize the Team 
List of Technical Advisors. 

• Once agreement has been reached on the draft Team List of Technical Advisors, submit 
the final team list to the CAM.  The CAM will provide written approval of the final Team 
List of Technical Advisors. 

• Prepare and provide written Technical Reviews of Proposals. Review proposals and 
provide written comments or completed forms on the technical and cost components of 
proposals.  Reviews should focus on how well a proposal meets the scope and 
requirements of the solicitation, and the strengths and weaknesses of a proposal based 
on the relevant Proposal Evaluation Criteria. 

• Respond to Energy Commission questions in regards to proposal reviews. 

The CAM shall: 

• Provide the Contractor with a written list of Area of Expertise, total number of proposals 
to be reviewed and expected timeline needed to review proposals for a particular 
solicitation.  

• Review the proposed team of Technical Advisors and coordinate with the Contractor to 
finalize the team members and estimated work hours, as necessary.  

• Provide the Contractor with the solicitation manual, including proposal evaluation criteria, 
proposals, and any technical review forms to be completed for each proposal review.  

Deliverables: 

• Team List of Technical Advisors (Draft and Final) 

• Technical Reviews of Proposals (including proposal review forms if applicable) 

 
Subtask 2.2 Evaluate Project Financing 
The goal of this subtask is to provide support in reviewing financial documents, and prepare a 
Risk and Debt Assessment Report summarizing various companies' financial stability and ability 
to complete the proposed project and/or meet match fund requirements. To the extent possible, 
the Energy Commission does not want to receive confidential information under this Agreement; 
therefore, Contractor shall NOT include any financial data or records in the Risk and Debt 
Assessment Report.  However, should the Energy Commission need any of the underlying 
information that led to statements in the Reports, and if any of this information is confidential, 
the Energy Commission and Contractor will work out an appropriate arrangement.  For 
example, the Energy Commission could send someone to view the information, or Contractor 
can follow the process in the terms and conditions for submitting confidential information.     
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The Contractor Shall: 

• Review Financial Documents. 

• Review tax and cash flow analyses and conduct financial legal review. 

• Review risk assessment of the reliability, safety and performance of various companies 
based on their financial status. 

• Create and submit a Risk and Debt Assessment Report to include Contractor's 
assessment of the company’s financial health, including a determination of whether or 
not the company is at risk for bankruptcy.  These Reports will only contain public 
information.   

Deliverables: 

• Risk and Debt Assessment Report 

 

 

TASK 3 CROSS-CUTTING PROGRAM SUPPORT  
The goal of this task is to provide a variety of technical support activities under the EPIC 
Program.   

Activities under this task are on an as-needed basis and the project scope will vary for each 
work request.  Support will be provided through written WAs that define the SOW consisting of 
goals and objectives, tasks, deliverables, and project schedule; and include a detailed budget.  
All work under Task 3 shall only be undertaken when authorized by the CAM through a WA. 

All work performed under Task 3 must be completed and approved by the due dates as 
specified in each WA approved by the CAM and PM.  Work authorizations under Task 3 must 
have an end date no later than 60 days prior to the Agreement term end date. 

 
Subtask 3.1 Technical Review Assistance 
The goal of this subtask is to provide assistance with review of technology assessments, 
including participation in panels, workshops and related meetings. 

The Contractor shall: 

• Review technology transfer plans developed by EPIC project awardees resulting from 
EPIC agreements and make suggestions for improvements to increase marketability and 
commercialization of the funded technology. Prepare and provide Technology Transfer 
Plan Reviews. 

• Review production readiness plans developed by EPIC project awardees resulting from 
EPIC agreements and make recommendations for improvements to increase 
marketability and cost competitiveness of the technology and submit Production 
Readiness Plan Reviews. 

• Submit Technical Assessments for Energy Commission Reports after conducting 
technical assessments of technology and energy development issues for possible 
inclusion in Energy Commission reports. 
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• Prepare and provide Presentation Materials for Meetings to be used by the Contractor’s 

team and Energy Commission staff’s for participation in independent review panels, 
workshops, and other meetings relating to technology and energy development issues.  

• Participate in independent review panels, workshops, and other meetings relating to 
technology and energy development issues.  Prepare and provide Meeting Summaries, 
Results and Recommendations resulting from the meetings. 

Deliverables: 

• Technology Transfer Plan Reviews 

• Production Readiness Plan Reviews 

• Technical Assessments for Energy Commission Reports 

• Presentation Materials for Meetings 

• Meeting Summaries, Results and Recommendations 

 
Subtask 3.2 Prepare Feasibility Studies  
The goal of this subtask is to assist the Energy Commission with objectively defining the 
strengths and weaknesses of Energy Commission’s proposed research or program directions 
by conducting studies which include resources required, costs and values, barriers and other 
relevant criteria to determine the prospects for success. 

The Contractor shall: 

• Prepare and provide Feasibility Study Reports that provide sufficient information to make 
informed decisions about further pursuit of proposed projects or programs.  The 
information required will be specified by the CAM, in consultation with the PM, and may 
include but not be limited to: analysis of critical energy infrastructures and energy 
resources; energy resource and energy demand compatibility assessment; technology 
assessment; lab and field testing; technology comparisons; economic and financial 
analysis; institutional considerations; technical and environmental considerations; and 
time schedules.  

Deliverables: 

• Feasibility Study Reports 

 
Subtask 3.3 Appraisal of Equipment 
The goal of this subtask is to assist the Energy Commission with appraising the value of 
equipment, transferring and storing equipment previously used in EPIC projects. 

The Contractor shall: 

• Conduct independent appraisals for the salvage, competitive sale, removal, and storage 
of equipment previously used in EPIC projects. 

• Develop and provide an Equipment Appraisal Report, which shall include but not be 
limited to: itemized list of equipment and description, value of equipment, cost of moving, 
requirements for sale, hazardous material analysis.  

O:6/10/2015 Page 17 of 22  300-14-002 
 Exhibit A, Scope of Work Aspen 



EXHIBIT A 
SCOPE OF WORK 

 
• Prepare and provide Documentation on Transferring Equipment, which shall include but 

not be limited to: itemized list of equipment and description, value of equipment, cost of 
transportation, method of transportation, pick-up and delivery locations and date. 

Deliverables: 

• Equipment Appraisal Report 

• Documentation on Transferring Equipment 

 
Subtask 3.4 Develop and Edit Technical and Outreach Material 
The goal of this subtask is to assist the Energy Commission in developing and editing a wide 
range of materials suitable for EPIC Program events, presentations, web posting, informational 
materials, and reporting EPIC program activities and project results to the CPUC, IOUs, 
legislators, stakeholders, and the public. 

The Contractor shall: 

• Develop and edit Program Materials on EPIC program activities and technical projects 
consistent with the Energy Commission Style Guide, reference manuals, or other 
requirements as specified by the Energy Commission.  Program Materials may include 
but not be limited to: informational reports, technical reports, case studies, presentations, 
graphic design materials, photographic materials, brochures, project fact sheets, press 
releases, and newsletter articles.  Program Materials may be made available for 
distribution or presentation at workshops, conferences, press releases, other public 
meetings, and web posting. 

• Assist Energy Commission staff with technical editing of Program Materials for EPIC 
technical reports. 

• Produce short Project Videos that are suitable for web posting. 

Deliverables:  

• Program Materials 

o Informational Reports 

o Technical Reports 

o Case Studies  

o Presentations 

o Graphic Design Materials  

o Photographic Materials 

o Brochures 

o Project Fact Sheets 

o Press Releases 

o Newsletter Articles 

• Project Videos 
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Subtask 3.5 Webcast 
The goal of this subtask is to assist the Energy Commission with webcast activities during EPIC 
Program events. 

The Contractor shall: 

• Broadcast live online audio and video streaming to the Internet for webcast 
presentations of conferences, workshops, meetings, and other activities 

• Provide archival streaming services 

• Provide Window Media Files of streamed proceedings 

• Archive all proceedings 

Deliverables: 

• Window Media Files 
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EXHIBIT A – ATTACHMENT A-1 

SCHEDULE OF DELIVERABLES AND DUE DATES 
 

AGREEMENT SCHEDULE 

Task/Subtask 
Number 

 
Task/Subtask 

Name 
 

Deliverable(s) Due Date 

1 AGREEMENT MANAGEMENT 
DELIVERABLES 

1.1 Deliverables None  

MEETINGS 
1.2 Kick-off Meeting  As determined by the CAM 

  Updated Agreement  
(if applicable) 

7 days after determination of 
the need to update the 
documents 

  CAM Deliverable: 
Kick-off Meeting Agenda 

7 days prior to the kick-off 
meeting 

1.3 Critical Project 
Review Meetings 
and Briefings 

 As determined by the CAM 

  • CPR Report(s) 
• Task Deliverables 
• Briefing Notes 

• 15 days prior to CPR 
meeting 

• 15 days prior to CPR 
meeting 

• 7 days after CPR meeting 
  CAM Deliverables: 

• CPR Agenda 
• List of Expected CPR 

Participants 
• Schedule for Providing a 

Progress Determination 
• Program Determination 
• Stop Work Order 
• Termination Notice 

 
• 5 days prior to CPR meeting 
• 5 days prior to CPR meeting 
• 15 days after CPR meeting 
• As indicated in the Schedule 

for Providing a Progress 
Determination 

• 1 day 
• 30 days 

1.4 Final Meeting  No later than 30 days prior to 
the Agreement end date 

  • Meeting Agreements 
• Schedule for completing 

closeout activities 

• 7 days after the Final 
Meeting 

• 7 days after the Final 
Meeting 

REPORTS AND INVOICES 
1.5 Progress Reports 

and Invoices 
• Monthly Progress Reports 
• Monthly Invoices 

• 10 days after the first of each 
month 

• 10 days after the first of each 
month 
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Task/Subtask 
Number 

 

 
Task/Subtask 

Name 
 

Deliverable(s) Due Date 

1.6 Final Reports   
1.61 Final Report 

Outline 
• Draft Final Report Outline 
• Final Report Outline 

• 6 months prior to the end of 
the Agreement term 

• As determined by the CAM 
  CAM Deliverables: 

• Style Manual 
• Comments of Draft Final 

Report Outline 
• Approval of Final Report 

Outline 

 
• 2 months prior to the final 

report outline due date 
• 10 days after receipt of the 

Draft Final Report Outline 
• 10 days after receipt of the 

Final Report Outline 
 

1.6.2 Final Report • Draft Final Report 
• Final Report 

• 4 months prior to Agreement 
end date 

• 2 months prior to Agreement 
end date 

  CAM Deliverables: 
Comments on Draft Final 
Report 

 
30 days after receipt of the 
Draft Final Report 

PERMITS AND SUBCONTRACTS 
1.7 Permits • Permit Status Letter  

   (if applicable) 
• Updated List of Permits  
   (if applicable) 
• Updated Schedule for 

Acquiring Permits  
   (if applicable) 
• Copy of each Approved 

Permit (if applicable) 

• 2 days prior to the kick-off 
meeting (if applicable) 

• 10 days after determination 
of the need for a new permit 

• 7 days after receipt of each 
permit 

1.8 Subcontracts • Draft Subcontracts  
   (if required by the CAM) 
• Final Subcontracts  
   (if required by the CAM) 

• As determined by the CAM 
• As determined by the CAM 

WORK AUTHORIZATIONS 
1.9 Work 

Authorizations 
• WA Documents 
• Updated Project Schedules 

• As determined by the CAM  
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TECHNICAL TASKS 

2 PROPOSAL REVIEWS 
2.1 Prepare Technical 

Reviews 
• Draft List of Technical 

Advisors 
• Final List of Technical 

Advisors 
• Technical Reviews of 

Proposals 

• 5 days after receipt of written 
request by CAM  

• 2 days after receipt of 
comments by CAM 

• 10 days after receipt of the 
proposals, or as determined 
by the CAM 

2.2 Evaluate Project 
Financing 

• Risk and Debt Assessment 
Report 

As determined by the CAM 

3 CROSS-CUTTING PROGRAM SUPPORT 
3.1 Technical Review 

Assistance 
To be determined via WA To be determined  via WA 

3.2 Prepare Feasibility 
Studies 

To be determined via WA To be determined  via WA 

3.3 Appraisal of 
Equipment 

To be determined via WA To be determined  via WA 

3.4 Develop and Edit 
Technical and 
Outreach Material 

To be determined via WA To be determined  via WA 

3.5 Webcast To be determined via WA To be determined  via WA 
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 RESOLUTION NO: 15-0610 
 
 
 
 STATE OF CALIFORNIA 
 
 
 STATE ENERGY RESOURCES 
 CONSERVATION AND DEVELOPMENT COMMISSION 
 
 

RESOLUTION - RE:  ASPEN ENVIRONMENTAL GROUP 
 
 

 RESOLVED, that the State Energy Resources Conservation and Development 
Commission (Energy Commission) adopts the staff CEQA findings contained in the 
Agreement Request Form; and 
 
 RESOLVED, that the Energy Commission approves Agreement 300-14-002 with 
Aspen Environmental Group for a $3,000,000 contract to provide technical support for 
the Research and Development Division's EPIC program. Work will be assigned to the 
contractor on an "as needed" basis; and 
 
 FURTHER BE IT RESOLVED, that the Executive Director or his/her designee 
shall execute the same on behalf of the Energy Commission. 
 
 

CERTIFICATION 
 
The undersigned Secretariat to the Commission does hereby certify that the foregoing is 
a full, true, and correct copy of a Resolution duly and regularly adopted at a meeting of 
the California Energy Commission held on June 10, 2015. 
 
AYE: [List of Commissioners] 
NAY: [List of Commissioners] 
ABSENT: [List of Commissioners] 
ABSTAIN: [List of Commissioners] 
 
   
 Harriet Kallemeyn, 
 Secretariat  
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