
STATE OF CALIFORNIA 

CONTRACT REQUEST FORM (CRF) 
CEC-94 (Revised 01/13) CALIFORNIA ENERGY COMMISSION 

A) New Agreement 600-15-010 (To be completed by CGL Office) 
 

B) Division Agreement Manager: MS- Phone 
600 Fuels and Transportation Division Sharon Purewal 27 916-654-4637 

 

C) Contractor’s Legal Name Federal ID Number 
California Department of Food and Agriculture, Division of Measurement Standards   -      

 

D) Title of Project 
Development of Standards for Electric Vehicle Infrastructure 

 

E) Term and 
Amount 

Start Date End Date  Amount 
12 / 09 / 2015 06 / 30 / 2017 $ 1,300,000 

 

F) Business Meeting Information 
    Operational agreement (see CAM Manual for list) to be approved by Executive Director 
    ARFVTP agreements under $75K delegated to Executive Director. 
Proposed Business Meeting Date 11 / 12 / 2015   Consent   Discussion 
Business Meeting Presenter Sharon Purewal Time Needed: 5 minutes 
Please select one list serve.  Altfuels (AB118- ARFVTP) 
Agenda Item Subject and Description 
Proposed resolution approving agreement 600-15-010 with the California Department of Food and Agriculture, 
Division of Measurement Standards for $1,300,000 to establish standards for commercial measurement of electricity 
as a transportation fuel for light duty vehicles.  

 

G) California Environmental Quality Act (CEQA) Compliance 
1. Is Agreement considered a “Project” under CEQA? 
   Yes (skip to question 2)   No (complete the following (PRC 21065 and 14 CCR 15378)): 
 Explain why Agreement is not considered a “Project”: 

Agreement will not cause direct physical change in the environment or a reasonably foreseeable indirect physical 
change in the environment because      . 

2. If Agreement is considered a “Project” under CEQA: 
   a) Agreement IS exempt. (Attach draft NOE)  
    Statutory Exemption.  List PRC and/or CCR 

section number:  
      

    Categorical Exemption.  List CCR 
section number: 

14 CCR: Sections 15301 and 15306 

    Common Sense Exemption.  14 CCR 15061 (b) (3) 
 Explain reason why Agreement is exempt under the above section:  
 Reasons why project is exempt: Cal. Code Regs., tit. 14, sec. 15301 provides that projects which consist of 

the operation, repair, maintenance, permitting, leasing, licensing, or minor alteration of existing public or 
private structures, facilities, mechanical equipment, or topographical features, and which involve negligible or 
no expansion of use beyond that existing at the time of the lead agency’s determination, are categorically 
exempt from the provisions of the California Environmental Quality Act (CEQA). This project will involve 
installation of a calibration apparatus at an existing laboratory. Specifically, an electronic device, 
approximately the size of a file cabinet, will be plugged in at an existing laboratory owned by the Department 
of Measurement Standards; this activity falls within the normal operation of the laboratory. The calibration 
apparatus will use a software program to compare standard watt hours with those produced by electric vehicle 
fueling stations. Plugging in the calibration apparatus will not expand the capacity of the existing laboratory. 
Therefore, the project falls within section 15301 and will not have a significant effect on the environment.   
 
Cal. Code Regs., tit. 14, sec. 15306 provides that projects which consist of basic data collection, research, 
experimental management, and resource evaluation activities which do not result in a serious of major 
disturbance to an environmental resource are categorically exempt from the provisions of CEQA. This project 
will use a component of the calibration apparatus described above to gather data from various electrical 
vehicle charging stations. The component will plug into the charging stations to measure charging station 
electrical output; this procedure involves no construction or installation of equipment. The collected field data 
will be brought back to the laboratory and analyzed by the calibration apparatus. Therefore, the project falls 
within section 15306. 

   b) Agreement IS NOT exempt.  (Consult with the legal office to determine next steps.) 



STATE OF CALIFORNIA 

CONTRACT REQUEST FORM (CRF) 
CEC-94 (Revised 01/13) CALIFORNIA ENERGY COMMISSION 

 Check all that apply 
    Initial Study   Environmental Impact Report 
    Negative Declaration   Statement of Overriding Considerations 
    Mitigated Negative Declaration  

 

H) List all subcontractors (major and minor) and equipment vendors: (attach additional sheets as necessary) 
Legal Company Name: Budget SB MB DVBE 
TBD $ 295,000    
      $ 0    
      $ 0    

 

I) List all key partners: (attach additional sheets as necessary) 
Legal Company Name: 
      
      

 

J) Budget Information 

Funding Source 
Funding Year of 
Appropriation Budget List No. Amount 

ARFVTF 14/15       $1,300,000 
Funding Source             $      
Funding Source             $      
Funding Source             $      
Funding Source             $      
R&D Program Area: Select Program Area TOTAL: $1,300,000 
Explanation for “Other” selection       
Reimbursement Contract #:       Federal Agreement #:       

 

K) Contractor’s Administrator/ Officer Contractor’s Project Manager 
Name: Kristen Macey Name: Lance Simmons 
Address: CDFA, DMS 

6790 Florin Perkins Road, Suite 100 
 

Address: CDFA, DMS 
6790 Florin Perkins Road, Suite 100 

City, State, Zip: Sacramento, CA 95828 City, State, Zip: Sacramento, CA 95828 
Phone: 916-229-3000 Fax: 916-229-3015 Phone: 916-229-3000 Fax: 916-229-3015 
E-Mail: Kristen.Macey@cdfa.ca.gov E-Mail: Lance.Simmons@cdfa.ca.gov 

 

L) Selection Process Used (For amendments, address amendment exemption or NCB, do not identify solicitation type of original agreement. ) 
  Solicitation  Select Type Solicitation #:     -  -    # of Bids:     Low Bid?   No  Yes 
  Non Competitive Bid (Attach CEC 96) 
  Exempt  Interagency 

 

M) Contractor Entity Type 
  Private Company (including non-profits) 
  CA State Agency (including UC and CSU) 
  Government Entity (i.e. city, county, federal government, air/water/school district, joint power authorities, university from another state) 

 

N) Is Contractor a certified Small Business (SB), Micro Business (MB) or DVBE?    No  Yes 
If yes, check appropriate box:   SB   MB  DVBE 

 



STATE OF CALIFORNIA 

CONTRACT REQUEST FORM (CRF) 
CEC-94 (Revised 01/13) CALIFORNIA ENERGY COMMISSION 

O) Civil Service Considerations 
  Not Applicable (Agreement is with a CA State Entity or a membership/co-sponsorship) 
  Public Resources Code 25620, et seq., authorizes the Commission to contract for the subject work. (PIER) 
  The Services Contracted: 

   are not available within civil service 
   cannot be performed satisfactorily by civil service employees 

   are of such a highly specialized or technical nature that the expert knowledge, expertise, and ability are not 
available through the civil service system. 
  The Services are of such an: 

   urgent 
   temporary, or 
    occasional nature  
  that the delay to implement under civil service would frustrate their very purpose. 
Justification: 
      

 

P) Payment Method 
  A. Reimbursement in arrears based on: 

   Itemized Monthly   Itemized Quarterly   Flat Rate   One-time 
   B. Advanced Payment 

  C. Other, explain:        
 

Q) Retention 
1. Is Agreement subject to retention?   No  Yes 
 If Yes, Will retention be released prior to Agreement termination?   No  Yes 

 

R) Justification of Rates 
Rates reflect current state approved rates for California Department of Food and Agriculture employees.  

 

S) Disabled Veteran Business Enterprise Program (DVBE) 
1.   Exempt (Interagency/Other Government Entity) 
2.   Meets DVBE Requirements DVBE Amount:$ 0 DVBE %:     
    Contractor is Certified DVBE 
    Contractor is Subcontracting with a DVBE: Name of DVBE Company  
3.   Contractor selected through CMAS or MSA with no DVBE participation.  
4.   Requesting DVBE Exemption (attach CEC 95) 

 

T) Miscellaneous Agreement Information 
1. Will there be Work Authorizations?   No  Yes 
2. Is the Contractor providing confidential information?   No  Yes 
3. Is the contractor going to purchase equipment?   No  Yes 
4. Check frequency of progress reports 
   Monthly    Quarterly      Other...  
5. Will a final report be required?   No  Yes 
6. Is the Agreement, with amendments, longer than a year?  If yes, why?   No  Yes 
 Time needed to complete laboratory work and develop standards. 

 



STATE OF CALIFORNIA 

CONTRACT REQUEST FORM (CRF) 
CEC-94 (Revised 01/13) CALIFORNIA ENERGY COMMISSION 

U) The following items should be attached to this CRF (as applicable) 
1. Exhibit A, Scope of Work    N/A   Attached 
2. Exhibit B, Budget Detail    N/A   Attached 
3. CEC 96, NCB Request   N/A   Attached 
4. CEC 30, Survey of Prior Work   N/A   Attached 
5. CEC 95, DVBE Exemption Request    N/A   Attached 
6. CEQA Documentation   N/A   Attached 
7. Resumes   N/A   Attached 
8. CEC 105, Questionnaire for Identifying Conflicts    Attached 

 
Agreement Manager  Date  Office Manager  Date  Deputy Director  Date 
 



 

Exhibit A 
SCOPE OF WORK 

TECHNICAL TASK LIST 
Task # CPR Task Name  

1  Administration 

2   X Electrical Measurement Standards 

KEY NAME LIST 
Task # Key Personnel Key Subcontractor(s) Key Partner(s) 

1 Kristen Macey, Kevin 
Schnepp, Lance 
Simmons 

TBD  

2 Kristen Macey, Kevin 
Schnepp, Lance 
Simmons 

TBD  

GLOSSARY 
Specific terms and acronyms used throughout this scope of work are defined as follows: 

Term/ 
Acronym Definition 

ARFVTP Alternative and Renewable Fuel and Vehicle Technology Program 

BPC Business and Professions Code 

CAM Commission Agreement Manager 

CDFA California Department of Food and Agriculture 

CHAdeMO Charge de Move 

CPR Critical Project Review 

DMS Division of Measurement Standards  

EVSE Electric Vehicle Supply Equipment 

FTD Fuels and Transportation Division 

NCWM National Conference on Weights and Measures 

NIST National Institute of Standards and Technology 

PUC Public Utilities Commission 

Recipient California Department of Food and Agriculture, Division of Measurement 
Standards  

SAE SAE International (Society of Automotive Engineers) 
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Term/ 
Acronym Definition 

Type 
Evaluation 

The examination of a weighing or measuring instrument for the legal purpose of 
certifying that its design and performance complies with all applicable weights 
and measures requirements 

ZEV Zero Emission Vehicles 

Background/Purpose: 
Certain electric vehicle charging equipment or providers are exempt from regulation as a utility. 
Public Utilities Code section 216 (i) states, “The ownership, control, operation, or management 
of a facility that supplies electricity to the public only for use to charge light duty plug-in electric 
vehicles does not make the corporation or person a public utility within the meaning of this 
section solely because of that ownership, control, operation, or management. For purposes of 
this subdivision, “light duty plug-in electric vehicles” includes light duty battery electric and plug-
in hybrid electric vehicles. This subdivision does not affect the commission’s authority under 
Section 454 or 740.2 or any other applicable statute.” 
This exemption, in addition to the provisions of Division 5 of the California Business and 
Professions Code (sections 12001 et seq.)and Title 4, Division 9, of the California Code and 
Regulations (sections 4000 et seq.), provide the legal bases for the California Department of 
Food and Agriculture’s (CDFA) Division of Measurement Standards (DMS)) to apply basic 
weights and measures requirements to electricity sold as a vehicle fuel from electric vehicle 
supply equipment (EVSE) in public, commercial settings, when used to charge light duty plug-in 
electric vehicles. 
CDFA is required to regulate weighing and measuring devices used in commerce. Business and 
Professions Code, section 12107, requires CDFA to establish tolerances and specifications for 
all commercial weighing and measuring devices. This includes motor vehicle fuel dispensing 
systems.  
Problem Statement: 
Executive Order B-16-20-2012 sets 2020 as the target date for California’s ZEV infrastructure to 
be able to support up to 1 million vehicles. Standardized charging infrastructure is essential to 
providing the consumer with a basis-of-value comparison and provides fair competition for 
industry. This minimizes measurement error in commercial transactions through the 
establishment and enforcement of standards that can be uniformly applied in the exchange of 
goods and services. Adherences to these standards provide both buyer and seller an assurance 
of equity. 
Goals of the Agreement: 
The goal of this Agreement is to establish standards for commercial measurement of electricity 
as a transportation fuel for light duty vehicles, and to ready the infrastructure for the widespread 
deployment of commercial Electric Vehicle Supply Equipment (EVSE), including Level 1, Level 
2, and DC fast chargers with CHAdeMO or SAE Combo connectors. 
Objectives of the Agreement: 
The objectives of this Agreement are to: 

• Establish and validate traceable laboratory and field standards for the commercial 
measurement of EVSE suitable to NIST 
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• Establish and validate metrological laboratory standards and procedures for certifying 
county standards used to test EVSE. 

• Develop type evaluation test procedures for the certification of EVSE. 
• Research necessary field test equipment to safely test EVSE. 
• Develop field test procedures for EVSE and associated equipment. 

TASK 1 ADMINISTRATION  
Task 1.1 Attend Kick-off Meeting  
The goal of this task is to establish the lines of communication and procedures for implementing 
this Agreement. The Commission Agreement Manager (CAM) shall designate the date and 
location of this meeting and provide an agenda to the Recipient prior to the meeting.  
The Recipient shall: 

• Attend a “Kick-Off” meeting with the CAM, the Commission Agreement Officer 
(CAO), and a representative of the Energy Commission Accounting Office. The 
Recipient shall bring their Project Manager, Agreement Administrator, Accounting 
Officer, and any others determined necessary by the Recipient or specifically 
requested by the CAM to this meeting.   

• Discuss the following administrative and technical aspects of this Agreement: 
o Agreement Terms and Conditions  
o Critical Project Review (Task 1.2) 
o Match fund documentation (Task 1.6) No reimbursable work may be done 

until this documentation is in place. 
o Permit documentation (Task 1.7) 
o Subcontracts needed to carry out project (Task 1.8) 
o The CAM’s expectations for accomplishing tasks described in the Scope 

of Work 
o An updated Schedule of Products and Due Dates 
o Monthly Progress Reports (Task 1.4) 
o Technical Products (Product Guidelines located in Section 5 of the Terms 

and Conditions) 
o Final Report (Task 1.5) 

Recipient Products: 
• Updated Schedule of Products 

• Updated List of Match Funds 

• Updated List of Permits 
Commission Agreement Manager Product: 

• Kick-Off Meeting Agenda 
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Task 1.2 Critical Project Review (CPR) Meetings 
CPRs provide the opportunity for frank discussions between the Energy Commission and the 
Recipient. The goal of this task is to determine if the project should continue to receive Energy 
Commission funding to complete this Agreement and to identify any needed modifications to the 
tasks, products, schedule or budget. 
The CAM may schedule CPR meetings as necessary, and meeting costs will be borne by the 
Recipient. 
Meeting participants include the CAM and the Recipient and may include the Commission 
Agreement Officer, the Fuels and Transportation Division (FTD) program lead, other Energy 
Commission staff and Management as well as other individuals selected by the CAM to provide 
support to the Energy Commission. 
The CAM shall: 

• Determine the location, date, and time of each CPR meeting with the Recipient. 
These meetings generally take place at the Energy Commission, but they may 
take place at another location. 

• Send the Recipient the agenda and a list of expected participants in advance of 
each CPR. If applicable, the agenda shall include a discussion on both match 
funding and permits. 

• Conduct and make a record of each CPR meeting. Prepare a schedule for 
providing the written determination described below. 

• Determine whether to continue the project, and if continuing, whether or not 
modifications are needed to the tasks, schedule, products, and/or budget for the 
remainder of the Agreement. Modifications to the Agreement may require a 
formal amendment (please see section 8 of the Terms and Conditions). If the 
CAM concludes that satisfactory progress is not being made, this conclusion will 
be referred to the Lead Commissioner for Transportation for his or her 
concurrence. 

• Provide the Recipient with a written determination in accordance with the 
schedule. The written response may include a requirement for the Recipient to 
revise one or more product(s) that were included in the CPR.   

The Recipient shall: 
• Prepare a CPR Report for each CPR that discusses the progress of the 

Agreement toward achieving its goals and objectives. This report shall include 
recommendations and conclusions regarding continued work of the projects.  
This report shall be submitted along with any other products identified in this 
scope of work. The Recipient shall submit these documents to the CAM and any 
other designated reviewers at least 15 working days in advance of each CPR 
meeting. 

• Present the required information at each CPR meeting and participate in a 
discussion about the Agreement. 

CAM Products: 
• Agenda and a list of expected participants 

• Schedule for written determination 
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• Written determination 

Recipient Product: 
• CPR Report(s) 

Task 1.3 Final Meeting 
The goal of this task is to closeout this Agreement. 
The Recipient shall: 

• Meet with Energy Commission staff to present the findings, conclusions, and 
recommendations. The final meeting must be completed during the closeout of 
this Agreement. 
This meeting will be attended by, at a minimum, the Recipient, the Commission 
Grants Office Officer, and the Commission Agreement Manager. The technical 
and administrative aspects of Agreement closeout will be discussed at the 
meeting, which may be two separate meetings at the discretion of the 
Commission Agreement Manager. 
The technical portion of the meeting shall present an assessment of the degree 
to which project and task goals and objectives were achieved, findings, 
conclusions, recommended next steps (if any) for the Agreement, and 
recommendations for improvements. The Commission Agreement Manager will 
determine the appropriate meeting participants. 
The administrative portion of the meeting shall be a discussion with the 
Commission Agreement Manager and the Grants Officer about the following 
Agreement closeout items: 
o What to do with any equipment purchased with Energy Commission funds 

(Options) 
o Energy Commission’s request for specific “generated” data (not already 

provided in Agreement products) 
o Need to document Recipient’s disclosure of “subject inventions” 

developed under the Agreement 
o “Surviving” Agreement provisions 
o Final invoicing and release of retention 

• Prepare a schedule for completing the closeout activities for this Agreement. 
Products: 

• Written documentation of meeting agreements 

• Schedule for completing closeout activities 
Task 1.4 Quarterly Progress Reports 
The goal of this task is to periodically verify that satisfactory and continued progress is made 
towards achieving the objectives of this Agreement on time and within budget. 
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The objectives of this task are to summarize activities performed during the reporting period, to 
identify activities planned for the next reporting period, to identify issues that may affect 
performance and expenditures, and to form the basis for determining whether invoices are 
consistent with work performed. 
The Recipient shall: 

• Prepare a Monthly Progress Report which summarizes all Agreement activities 
conducted by the Recipient for the reporting period, including an assessment of 
the ability to complete the Agreement within the current budget and any 
anticipated cost overruns. Each progress report is due to the Commission 
Agreement Manager within 10 days of the end of the reporting period. The 
recommended specifications for each progress report are contained in Section 6 
of the Terms and Conditions of this Agreement. 

• In the first Monthly Progress Report and first invoice, document and verify match 
expenditures and provide a synopsis of project progress, if match funds have 
been expended or if work funded with match share has occurred after the notice 
of proposed award but before execution of the grant agreement. If no match 
funds have been expended or if no work funded with match share has occurred 
before execution, then state this in the report. All pre-execution match 
expenditures must conform to the requirements in the Terms and Conditions of 
this Agreement. 

Product: 
• Quarterly Progress Reports 

Task 1.5 Final Report 
The goal of the Final Report is to assess the project’s success in achieving the Agreement’s 
goals and objectives, advancing science and technology, and providing energy-related and 
other benefits to California. 
The objectives of the Final Report are to clearly and completely describe the project’s purpose, 
approach, activities performed, results, and advancements in science and technology; to 
present a public assessment of the success of the project as measured by the degree to which 
goals and objectives were achieved; to make insightful observations based on results obtained; 
to draw conclusions; and to make recommendations for further projects and improvements to 
the FTD project management processes. 
The Final Report shall be a public document. If the Recipient has obtained confidential status 
from the Energy Commission and will be preparing a confidential version of the Final Report as 
well, the Recipient shall perform the following activities for both the public and confidential 
versions of the Final Report. 
The Recipient shall: 

• Prepare an Outline of the Final Report, if requested by the CAM. 

• Prepare a Final Report following the latest version of the Final Report guidelines 
which will be provided by the CAM. The CAM shall provide written comments on 
the Draft Final Report within fifteen (15) working days of receipt. The Final Report 
must be completed at least 60 days before the end of the Agreement Term. 

• Submit one bound copy of the Final Report with the final invoice. 
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Products: 
• Outline of the Final Report, if requested 

• Draft Final Report 

• Final Report 
Task 1.6 Identify and Obtain Matching Funds 
The goal of this task is to ensure that the match funds planned for this Agreement are obtained 
for and applied to this Agreement during the term of this Agreement. 
The costs to obtain and document match fund commitments are not reimbursable through this 
Agreement. Although the Energy Commission budget for this task will be zero dollars, the 
Recipient may utilize match funds for this task. Match funds shall be spent concurrently or in 
advance of Energy Commission funds for each task during the term of this Agreement. Match 
funds must be identified in writing and the associated commitments obtained before the 
Recipient can incur any costs for which the Recipient will request reimbursement. 
The Recipient shall: 

• Prepare a letter documenting the match funding committed to this Agreement 
and submit it to the Commission Agreement Manager at least 2 working days 
prior to the kick-off meeting. If no match funds were part of the proposal that led 
to the Energy Commission awarding this Agreement and none have been 
identified at the time this Agreement starts, then state such in the letter. If match 
funds were a part of the proposal that led to the Energy Commission awarding 
this Agreement, then provide in the letter a list of the match funds that identifies 
the: 

o Amount of each cash match fund, its source, including a contact 
name, address and telephone number and the task(s) to which the 
match funds will be applied. 

o Amount of each in-kind contribution, a description, documented 
market or book value, and its source, including a contact name, 
address and telephone number and the task(s) to which the match 
funds will be applied. If the in-kind contribution is equipment or 
other tangible or real property, the Recipient shall identify its 
owner and provide a contact name, address and telephone 
number, and the address where the property is located. 

• Provide a copy of the letter of commitment from an authorized representative of 
each source of cash match funding or in-kind contributions that these funds or 
contributions have been secured. For match funds provided by a grant a copy of 
the executed grant shall be submitted in place of a letter of commitment. 

• Discuss match funds and the implications to the Agreement if they are reduced 
or not obtained as committed, at the kick-off meeting. If applicable, match funds 
will be included as a line item in the progress reports and will be a topic at CPR 
meetings. 

• Provide the appropriate information to the Commission Agreement Manager if 
during the course of the Agreement additional match funds are received. 
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• Notify the Commission Agreement Manager within 10 days if during the course of 
the Agreement existing match funds are reduced. Reduction in match funds must 
be approved through a formal amendment to the Agreement and may trigger an 
additional CPR meeting. 

Products: 
• A letter regarding match funds or stating that no match funds are provided 

• Copy(ies) of each match fund commitment letter(s) (if applicable) 

• Letter(s) for new match funds (if applicable) 

• Letter that match funds were reduced (if applicable) 
Task 1.7 Identify and Obtain Required Permits 
The goal of this task is to obtain all permits required for work completed under this Agreement in 
advance of the date they are needed to keep the Agreement schedule on track.  
Permit costs and the expenses associated with obtaining permits are not reimbursable under 
this Agreement. Although the Energy Commission budget for this task will be zero dollars, the 
Recipient shall budget match funds for any expected expenditures associated with obtaining 
permits. Permits must be identified in writing and obtained before the Recipient can make any 
expenditure for which a permit is required. 
The Recipient shall: 

• Prepare a letter documenting the permits required to conduct this Agreement and 
submit it to the Commission Agreement Manager at least 2 working days prior to 
the kick-off meeting. If there are no permits required at the start of this 
Agreement, then state such in the letter. If it is known at the beginning of the 
Agreement that permits will be required during the course of the Agreement, 
provide in the letter: 
o A list of the permits that identifies the: 

 Type of permit 
 Name, address and telephone number of the permitting 

jurisdictions or lead agencies 
o The schedule the Recipient will follow in applying for and obtaining these 

permits. 

• Discuss the list of permits and the schedule for obtaining them at the kick-off 
meeting and develop a timetable for submitting the updated list, schedule and the 
copies of the permits. The implications to the Agreement if the permits are not 
obtained in a timely fashion or are denied will also be discussed. If applicable, 
permits will be included as a line item in the Progress Reports and will be a topic 
at CPR meetings. 

• If during the course of the Agreement additional permits become necessary, 
provide the appropriate information on each permit and an updated schedule to 
the Commission Agreement Manager. 

• As permits are obtained, send a copy of each approved permit to the 
Commission Agreement Manager. 
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• If during the course of the Agreement permits are not obtained on time or are 
denied, notify the Commission Agreement Manager within 5 working days. Either 
of these events may trigger an additional CPR. 

Products: 
• Letter documenting the permits or stating that no permits are required 

• A copy of each approved permit (if applicable) 

• Updated list of permits as they change during the term of the Agreement (if 
applicable) 

• Updated schedule for acquiring permits as changes occur during the term of the 
Agreement (if applicable) 

• A copy of each final approved permit (if applicable) 
Task 1.8 Obtain and Execute Subcontracts  
The goal of this task is to ensure quality products and to procure subcontractors required to 
carry out the tasks under this Agreement consistent with the Agreement Terms and Conditions 
and the Recipient’s own procurement policies and procedures. It will also provide the Energy 
Commission an opportunity to review the subcontracts to ensure that the tasks are consistent 
with this Agreement, and that the budgeted expenditures are reasonable and consistent with 
applicable cost principles. 
The Recipient shall: 

• Manage and coordinate subcontractor activities. 

• Submit a draft of each subcontract required to conduct the work under this 
Agreement to the Commission Agreement Manager for review. 

• Submit a final copy of the executed subcontract. 

• If Recipient decides to add new subcontractors, then the Recipient shall notify 
the CAM. 

Products: 
• Draft subcontracts 

• Final subcontracts 
TECHNICAL TASK 
TASK 2 Electrical Measurement Standards 
The goal of this task is to draft standards for commercial measurement of electricity (i.e. kilowatt 
hours) for electric vehicles which include device accuracy, field testing, and method of sale 
requirements.  
The Recipient shall: 

• Develop specifications and tolerances for the commercial measurement electric 
energy delivery equipment (for possible adoption by National Conference on 
Weights and Measures (NCWM)). 

• Develop Type Evaluation test procedures for the certification of EVSE and other 
measuring equipment used in commercial measurement. 
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• Research necessary test equipment to conduct Type Evaluation of EVSE. 

• Develop field test procedures for EVSE and other measuring equipment used in 
commercial electric energy measurement. 

• Develop method of sale requirements for EVSE for adoption by NCWM. 

• Explore reference standard that will be used to develop test procedures which 
can be used for type evaluation and field testing: watthour standards. 

• Purchase the needed primary reference standards. 

• Maintain list of necessary equipment and supplies purchased to accomplish the 
goals of Task 2. 

• Fabricate field test equipment through an appropriate fabrication company. 

• Retrofit an existing space at a CDFA facility for equipment. 

• Prepare a report on Task 2. 
Products: 

• EVSE Measurement Standards Report 

• Report on field test equipment fabricator work 
[CPR WILL BE HELD IN THIS TASK.  See Task 1.2 for details] 

  
SCHEDULE OF DELIVERABLES AND DUE DATES 

Task Task Name Due Date 
1.0 Administration  

1.1 Kick-Off Meeting December 31, 2015 

1.2 Critical Project Review As Necessary 

1.3 Final Meeting March 30, 2017 

1.4 Quarterly Progress Reports Quarterly 

1.5 Final Report March 30, 2017 

1.6 Identify and Obtain Matching Funds Not Applicable 

1.7 Identify and Obtain Required Permits Not Applicable 

1.8 Obtains and Execute Subcontracts Not Applicable 

2.0 Electrical Measurement Standards March 30, 2017 
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 RESOLUTION NO: 15-1209-13 
 
 
 
 STATE OF CALIFORNIA 
 
 
 STATE ENERGY RESOURCES 
 CONSERVATION AND DEVELOPMENT COMMISSION 
 
 

RESOLUTION - RE:  CALIFORNIA DEPARTMENT OF FOOD AND AGRICULTURE,    
        DIVISION OF MEASUREMENT STANDARDS 

 
 
 RESOLVED, that the State Energy Resources Conservation and Development 
Commission (Energy Commission) adopts the staff CEQA findings contained in the 
Agreement or Amendment Request Form (as applicable); and 
 
 RESOLVED, that the Energy Commission approves Agreement 600-15-010 with 
the California Department of Food and Agriculture, Division of Measurement Standards 
for a $1,300,000 contract to develop standards for commercial measurement of 
electricity as a transportation fuel for light duty vehicles; and 
 
 FURTHER BE IT RESOLVED, that the Executive Director or his/her designee 
shall execute the same on behalf of the Energy Commission. 
 
 

CERTIFICATION 
 
The undersigned Secretariat to the Commission does hereby certify that the foregoing is 
a full, true, and correct copy of a Resolution duly and regularly adopted at a meeting of 
the California Energy Commission held on December 9, 2015. 
 
AYE: [List of Commissioners] 
NAY: [List of Commissioners] 
ABSENT: [List of Commissioners] 
ABSTAIN: [List of Commissioners] 
 
   
 Tiffani Winter, 
 Secretariat  
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