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GFO-20-301
Addendum 7


GFO-20-305
Addendum 7
September 3, 2021
The Next EPIC Challenge: Reimagining Affordable Mixed-Use Development in a Carbon-Constrained Future
The purpose of this addendum is to adjust the Key Activities Schedule to add the date for the following activities: Anticipated Design Phase Agreement End Date.
 
The addendum includes the following revisions to the Solicitation Manual. Added language appears in bold underlined font. Deleted language appears in strikethrough and within square brackets. 
Solicitation Manual (Grant Funding Opportunity) 

Page 19, Section I.E. Key Activities Schedule
Amended to read:

	ACTIVITY
	DATE
	TIME[1]

	Solicitation Release
	December 15, 2020
	 

	Pre-Application Workshop
	January 21, 2021
	 

	Deadline for Written Questions[2]
	January 22, 2021
	5:00 p.m.

	Empower Innovation Event
https://www.empowerinnovation.net/en/page/empower-innovation-event-en
	January 28, 2021
	8:30 a.m

	Anticipated Distribution of Questions and Answers
	Week of March 29,2021
	 

	Deadline to Submit Concept Application Abstracts
	May 7, 2021
	5:00 p.m.

	Anticipated Posting of Concept Application Abstract Results
	Week of June 7, 2021
	 

	Deadline to Submit Full Applications for the Design Phase
	September 10, 2021
	5:00 p.m.

	Notice of Proposed Award Posting Date
	Week of October 11, 2021
	 

	Anticipated CEC Business Meeting
	January, 2022
	 

	Anticipated Agreement Start Date – Design Phase Begins
	January, 2022
	 

	Deadline to Submit Application Materials for the Build Phase
	June 23, 2023
	5:00 p.m.

	Notice of Proposed Award (Build Phase)
	Week of July 17, 2023
	 

	Anticipated CEC Business Meeting (Build Phase Amendment)
	August 2023
	 

	Design Showcase Event
	September 2023
	 

	Build Phase Begins
	September 2023
	 

	Anticipated Design Phase Agreement End Date[3]
	March 2024
	 

	Anticipated Build Phase Agreement End Date 
	October 2025
	 



[1] Pacific Standard Time or Pacific Daylight Time, whichever is being observed.
[2] This deadline does not apply to non-technical questions (e.g., questions concerning application format requirements or attachment instructions) or to questions that address an ambiguity, conflict, discrepancy, omission, or other error in the solicitation.  Such questions may be submitted to the Commission Agreement Officer listed in Section G at any time prior to the application deadline.  Please see Section G for additional information.
[3] Design Phase agreement schedules should be developed based on an anticipated Design Phase Agreement End Date of March 2024. Recipients who are selected for the Build Phase will revise their schedule to reflect the Build Phase Agreement End Date of October 2025.

Phil Dyer, 
Commission Agreement Officer
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