
 
 

  
   

     
 

    
    

 
   

         
 

 
   

 
    

       
 

    
     

          
     

    
 

   
     

     
     

   
  

 
  

  
      

 
 

   
  

   
 

  
      

          
         
     

        

STATE OF CALIFORNIA 

CONTRACT REQUEST FORM (CRF)
CEC-94 (Revised 12/2019) CALIFORNIA ENERGY COMMISSION 

A)New Agreement # RMB600-19-010 (to be completed by CGL office) 

B) Division Agreement Manager: MS- Phone 
600 Fuels and Transportation Division Phil Cazel 6 916-653-1590 

C) Contractor’s Legal Name Federal ID # 
Bay Area Air Quality Management District -

D) Title of Project 
VW Mitigation Funding for Clean Transportation Program Hydrogen Stations 
E) Term and Amount 
Start Date End Date Amount 
2 / 20 / 2020 5 / 24 / 2028 $ 5,000,000 
F) Business Meeting Information 

Operational agreement (see CAM Manual for list) to be approved by Executive Director 
ARFVTP agreements $75K and under delegated to Executive Director 

Proposed Business Meeting Date 02 / 20 / 2020 Consent Discussion 
Business Meeting Presenter Phil Cazel Time Needed: 5 minutes 
Please select one list serve. Select 
Agenda Item Subject and Description:
BAY AREA AIR QUALITY MANAGEMENT  DISTRICT. Proposed resolution approving Agreement 
RMB600-19-010 with the Bay Area Air Quality Management District (BAAQMD) for the CEC to receive 
$5,000,000 from the Volkswagen Environmental Mitigation Trust to fund hydrogen refueling stations 
throughout the state. Cooperation between BAAQMD and the CEC will ensure that hydrogen refueling 
infrastructure funding decisions are optimized to meet the complimentary objectives of BAAQMD and the 
CEC. Contact: Phil Cazel. (Staff presentation: 5 minutes). 

G) California Environmental Quality Act (CEQA) Compliance 
1. Is Agreement considered a “Project” under CEQA? 

Yes (skip to question 2) No (complete the following (PRC 21065 and 14 CCR 
15378)): 
Explain why Agreement is not considered a “Project”: 
Agreement will not cause direct physical change in the environment or a reasonably 
foreseeable indirect physical change in the environment because it simply provides funds 
from the VW Mitigation Trust Fund Program  to the Energy Commission to award hydrogen 
refueling station construction agreements. CEQA compliance will be addressed separately for all 
agreements awarded under the next light duty hydrogen infrastructure solicitation. 

2. If Agreement is considered a “Project” under CEQA: 
a) Agreement IS exempt. 

Statutory Exemption.  List PRC and/or CCR section number: 
Categorical Exemption.  List CCR section number: 
Common Sense Exemption. 14 CCR 15061 (b) (3) Explain reason why 

Agreement is exempt under the above section: 



 
 

  
   

     
 

  
    
   
   
    
   

  
 

  
       
       
       

  
 

 
      
      
      

 
  

 

 
 

 
 

  
                   
                   
                   
                   
                   

   
       

               
   

  
 

  
  

  
 

  
  

  
  

  
  

 
  
  

   

STATE OF CALIFORNIA 

CONTRACT REQUEST FORM (CRF)
CEC-94 (Revised 12/2019) CALIFORNIA ENERGY COMMISSION 

b) Agreement IS NOT exempt.  (consult with the legal office to determine next 
steps) 
Check all that apply 

Initial Study 
Negative Declaration 
Mitigated Negative Declaration 
Environmental Impact Report 
Statement of Overriding Considerations 

H) List all subcontractors (major and minor) and equipment vendors: (attach additional sheets 
as necessary) 
Legal Company Name: Budget 

$ 0.00 
$ 0.00 
$ 0.00 

I) List all key partners: (attach additional sheets as necessary) 

Legal Company Name: 

J) Budget Information 

Funding Source 

Funding Year
of 

Appropriation 
Budget List

Number Amount 
Funding Source $ 
Funding Source $ 
Funding Source $ 
Funding Source $ 
Funding Source $ 
R&D Program Area: Select Program Area TOTAL: $ 
Explanation for “Other” selection 
Reimbursement Contract #: Federal Agreement #: 
K) Contractor’s Contact Information 

1. Contractor’s 2. Contractor’s Project Manager 
Administrator/Officer Name: Linda Hui 
Name: Karen Schkolnick Address: 375 Beale St., Suite 600 
Address: 375 Beale St., Suite 600 City, State, Zip: San Francisco, CA 
City, State, Zip: San Francisco, CA 94105 
94105 Phone: 405-749-4796 
Phone: 405-749-5070 E-Mail: lhui@baaqmd.gov 
E-Mail: kschkolnick@baaqmd.gov 

L) Selection Process Used 



 
 

  
   

                         
      
    

  
    
     
        

 
   

         
  
   
     

 
    

    
    
     

 
   

   
   
   

   
 

       
  

  
 

      
              

    
      

 
      

       
 

       
  

STATE OF CALIFORNIA 

CONTRACT REQUEST FORM (CRF)
CEC-94 (Revised 12/2019) CALIFORNIA ENERGY COMMISSION 

Solicitation Select Type Solicitation #: - - # of Bids: Low Bid No Yes 
Non Competitive Bid (Attach DGS-GSPD-09-007 https://www.dgs.ca.gov/PD/Forms ) 
Exempt Interagency 

M) Contractor Entity Type 
Private Company (including non-profits) 
CA State Agency (including UC and CSU) 
Government Entity (i.e. city, county, federal government, air/water/school district, joint power 

authorities, university from another state) 
N) Is Contractor a certified Small Business (SB), Micro Business (MB) or DVBE? 
If yes, check appropriate box(es): SB MB DVBE 
O)Civil Service Considerations 

Not Applicable (Agreement is with a CA State Entity or a membership/co-sponsorship) 
Public Resources Code 25620, et seq., authorizes the Commission to contract for the subject 

work. (PIER) 
The Services Contracted: 

are not available within civil service 
cannot be performed satisfactorily by civil service employees 
are of such a highly specialized or technical nature that the expert knowledge, expertise, 

and ability are not available through the civil service system. 
The Services are of such an: 

urgent 
temporary, or 
occasional nature 

that the delay to implement under civil service would frustrate their very purpose. 
Justification: 

The Bay Area Air Quality Management District (BAAQMD) administers VW Mitigation Trust funding 
that will be provided to the Energy Commission for the construction of hydrogen refueling stations 
awarded under the next light duty hydrogen infrastructure solicitation. 

P) Payment Method 
1. Reimbursement in arrears based on: 

Itemized Monthly Itemized Quarterly Flat Rate  One-time 
2. Advanced Payment 
3. Other, explain: Funds will be dispersed to the Energy Commission from BAAQMD 

Q) Retention 
Is Agreement subject to retention? No Yes 
If Yes, Will retention be released prior to Agreement termination? No Yes 

R) Justification of Rates 
No rates are included under this agreement. 

S) Disabled Veteran Business Enterprise Program (DVBE) 



 
 

  
   

    
        

    
     

      
    

 
          
       
        
    

        
        
      

 
    

            
           
          
          
            
             
       

  
    

  
     

  
     

___________________________ ______________ 

___________________________ ______________ 

___________________________ ______________ 

STATE OF CALIFORNIA 

CONTRACT REQUEST FORM (CRF)
CEC-94 (Revised 12/2019) CALIFORNIA ENERGY COMMISSION 

1. Exempt (Interagency/Other Government Entity) 
2. Meets DVBE Requirements DVBE Amount:$ 0 DVBE %: 

a. Contractor is Certified DVBE 
b. Contractor is Subcontracting with a DVBE: Name of DVBE Company 

3. Contractor selected through CMAS or MSA with no DVBE participation 
4. Requesting DVBE Exemption (attach CEC 95) 

T) Miscellaneous Agreement Information 
1. Will there be Work Authorizations? No Yes 
2. Is the Contractor providing confidential information? No Yes 
3. Is the contractor going to purchase equipment? No Yes 
4. Check frequency of progress reports 

Monthly Quarterly NA 
5. Will a final report be required? No Yes 
6. Is the Agreement, with amendments, longer than three years?  If yes, why? No 

Yes.  Bay Area Air Quality Management  requires data through FY27/28 
U) The following items should be attached to this CRF (as applicable) 

1. Exhibit A, Scope of Work N/A Attached 
2. Exhibit B, Budget Detail N/A Attached 
3. DGS-GSPD-09-007, NCB Request N/A Attached 
4. CEC 95, DVBE Exemption Request N/A Attached 
5. CEQA Documentation N/A Attached 
6. Resumes N/A Attached 
7. CEC 105, Questionnaire for Identifying Conflicts Attached 

Agreement Manager Date 

Office Manager Date 

Deputy Director Date 



     

 

 

 
 

 
    

   
 

 
 

  
   

  
     

      
      

      
  

 
 

 
  

   
 

 
 

   
    

        
  

    
 

 
   

 
   

      
      

     
  

    
 
 

ATTACHMENT A 

SCOPE OF WORK 

Description of Work: 

DISTRICT shall provide Mitigation Trust funds to CONTRACTOR to augment their Clean Transportation 
Program funding for one or more subcontract(s) awarded to hydrogen refueling station developers 
under CONTRACTOR’s light-duty hydrogen refueling station solicitation GFO-19-602 (“Grant 
Agreement”). 

Through this Contract, CONTRACTOR shall: 
• Receive and administer Mitigation Trust funds for paying approved invoices for executed 

Grant Agreements for purchase and installation of hydrogen refueling stations. 
• Use existing CEC grant funding practices and procedures to fund selected light-duty hydrogen 

refueling station equipment with partial funding from the Mitigation Trust funds. 
• Oversee and manage Grant Agreement(s), using existing CEC grant funding practices and 

procedures, for the selected light-duty hydrogen fuel cell vehicle supply equipment receiving 
partial Mitigation Trust funding. 

Tasks, Milestones, and Deliverables: 

TASK 1- KICK-OFF MEETING 
CONTRACTOR shall establish the lines of communication and procedures for implementing this 
Contract. 

CONTRACTOR shall: 
1. Arrange a “kick-off” meeting with the DISTRICT, including scheduling the date and time. The 

CONTRACTOR shall include a contract administrator and others designated by the 
CONTRACTOR in this meeting. The administrative and technical aspects of this Contract will be 
discussed at the meeting. 

2. Provide an agenda to all potential meeting participants prior to the kick-off meeting. 

CONTRACTOR Deliverables: 
1. Kick-off meeting agenda 

TASK 2 – LOCATION AND FUNDING SELECTION 
CONTRACTOR will select and fund light-duty hydrogen refueling station projects using existing CEC 
competitive solicitation practices and procedures. CONTRACTOR will work with DISTRICT to determine 
which projects to partially fund using Mitigation Trust funds to satisfy Mitigation Trust Requirements, 
which were developed based on the Consent Decree, State Trust Agreement, Agreement G18-VWM-
03, the Beneficiary Mitigation Plan, and input received from stakeholder meetings. 

February 2020 Page 1 of 5 RMB600-19-010 



     

 
    

   
   

 
 

      
     

  
 

 
    
     

    
   

 
    

 
 

 
    

     
 

  
 

 
 

   
    

 
        

 
 

   
        

    
 

 
      

    
   

   
   

  
    

CONTRACTOR shall: 
1. Provide a draft Notice of Proposed Awards (NOPA) from the CONTRACTOR’s GFO-19-602 

solicitation to DISTRICT so DISTRICT can determine which light-duty hydrogen refueling 
station projects will satisfy Mitigation Trust Requirements. Under this Contract, the 
CONTRACTOR is not required to fund grant applications it determines do not follow 
CONTRACTOR funding practices and procedures. 

2. Assist DISTRICT in determining which light-duty hydrogen refueling station projects will 
satisfy Mitigation Trust Requirements by including data, such as fueling capacity for each 
station. 

DISTRICT shall: 
1. Provide the CONTRACTOR a list of all Mitigation Trust Requirements. 
2. Identify any projects on the CONTRACTOR’s draft NOPA described above that would be 

appropriate for Mitigation Trust funding under this Contract. 
3. Seek and obtain appropriate approval to partially fund selected hydrogen refueling station 

projects using Mitigation Trust funds. 
4. Provide written approval to the CONTRACTOR on which light-duty hydrogen refueling station 

projects are appropriate for Mitigation Trust funding. 

CONTRACTOR Deliverables: 
1. Draft NOPA, including the following information: dispensing pressure, whether station is 

publicly available, fueling capacity, and proximity to disadvantaged communities according to 
CalEnviroscreen. 

2. After the NOPA is posted, copies of all passing applications including all supplemental 
documents submitted. 

DISTRICT Deliverables: 
1. List of all Mitigation Trust Requirements. 
2. Draft list of stations proposed for award from the NOPA that would be appropriate for partial 

Mitigation Trust funding under this Contract. 
3. Documentation of DISTRICT concurrence with the final list of stations to receive partial 

Mitigation Trust funding. 

TASK 3 – GRANT AGREEMENT PROGRESS REPORTING 
CONTRACTOR staff will hold a monthly briefing with the DISTRICT on the status of each grant 
agreement funded under GFO-19-602 that includes partial Mitigation Trust funding. 

CONTRACTOR shall: 
1. Arrange briefing meetings with the DISTRICT, including scheduling the date and time. The 

CONTRACTOR shall include a contract administrator and others designated by the 
CONTRACTOR in this meeting. The status of each grant agreement funded under GFO-19-602 
that includes partial Mitigation Trust funding will be discussed at the meeting. 

2. Develop Grant Agreement(s) in accordance with CONTRACTOR and Mitigation Trust 
Requirements. All Grant Agreements shall include the requirements under Paragraph 11. 
Additional Provisions, such as Prevailing Wages, Equipment Ownership, and Audits. 

February 2020 Page 2 of 5 RMB600-19-010 



     

       
     

  
 

 
    

 
 

  
      

 
  

  
 

   
 

 
  

        
   

 
 

    
  

  
   

      
  

    
 

 
   

  
 
 

   
  

 
  

 
 
  

   
 

  
 

3. Notify DISTRICT in writing, within 10 days, if any circumstances arise (technical, economic, or 
otherwise), which might place installation and a minimum of three-years of operation of the 
project in jeopardy. 

DISTRICT shall: 
1. Participate in monthly briefings with CONTRACTOR. 

CONTRACTOR Deliverables: 
1. Briefing meeting agendas. 
2. Notification in writing, within 10 days, if any circumstances arise (technical, economic, or 

otherwise), which might place installation and a minimum of three-years of operation of the 
project in jeopardy. 

DISTRICT Deliverables: 
1. Participation in monthly briefings with CONTRACTOR. 

TASK 4 – INVOICING 
CONTRACTOR will invoice and receive Mitigation Trust funds from DISTRICT for incurred Allowable 
Expenses in accordance with the CONTRACTOR’s Grant Agreement(s). 

CONTRACTOR shall: 
1. Review invoices received from subcontractors for Grant Agreement(s) executed in Task 3. 
2. Invoice DISTRICT for Mitigation Trust funds, as needed, but no more frequently than once per 

month, for Allowable Expenditures (defined in Attachment B) incurred by subcontractors 
under the Grant Agreement(s) executed in Task 3. 

3. Reimburse subcontractors in accordance with the Prompt Payment Act (Government Code, 
Section 927, et seq.) for subcontractors incurred Allowable Expenditures. 

4. Keep separate accounting of the Mitigation Trust funds received and expended. 

DISTRICT shall: 
1. Upon receipt of an invoice from the CONTRACTOR for incurred Allowable Expenditures 

incurred by subcontractors, remit funds to the CONTRACTOR in an amount equal to 
maximum percentage of Allowable Expenditures incurred by subcontractors under the 
Grant Agreement(s) executed in Task 3 (see Attachment B).  Funds shall be remitted in a 
timely manner to support project completion and success and to ensure the CONTRACTOR 
complies with its duties under the Grant Agreement(s). 

2. Send remittances to: 
California Energy Commission 
Accounting Office 
1516 Ninth Street, MS-2 
Sacramento, CA 95814 

3. Provide the CONTRACTOR with information needed to correct problems with invoices 
DISTRICT does not approve. 

February 2020 Page 3 of 5 RMB600-19-010 



     

 
 

   
      

    
  

 
 

  
  

 
  

        
 

 
 

   
 

 
 

    
 

  
       

   
 

 
       

 
    

 
 

   
     

 
 

 
 

CONTRACTOR Deliverables: 
1. Invoice(s) from CONTRACTOR to DISTRICT. 
2. Photographs of installed equipment and back up materials to justify invoice(s) such as 

evidence of equipment components, equipment under assembly, serial numbers of system 
components. 

DISTRICT Deliverables: 
1. Remittance(s). 
2. Information documenting any corrections needed for invoices. 

TASK 5 – PROGRESS REPORTING 
CONTRACTOR staff shall provide copies of monthly progress reports submitted by CEC recipients 
funded with Mitigation Trust funds. 

CONTRACTOR shall: 
1. Provide copies of monthly progress reports submitted by CEC recipients funded with 

Mitigation Trust funds 

CONTRACTOR Deliverables: 
1. Copies of monthly progress reports submitted by CEC recipients. 

TASK 6 – RECORD RETENTION 
CONTRACTOR shall retain records related to the Grant Agreement(s) that is identified in Task 2, 
including those funded with Mitigation Trust funds. 

CONTRACTOR shall: 
1. Store all records in accordance with accepted State of California procedures to maintain 

safety, security, and confidentiality. 
2. Retain files for the term of this Contract plus three years. 

CONTRACTOR Deliverables: 
1. Upon request, submit copies of all project records to DISTRICT. Hardcopy or electronic 

records are suitable. DISTRICT shall identify acceptable forms of electronic media. 

February 2020 Page 4 of 5 RMB600-19-010 



     

  

 

 
 

      
    

      
 

 

 
 

  
  

 
   

 
 

 

 
 

     

    
  

     
      
    

   
 

     
   

 
        

       
 

 

 

 

 

ATTACHMENT B 

COST SCHEDULE 

Costs: 
DISTRICT shall reimburse CONTRACTOR for Allowable Expenditures incurred under the Grant 
Agreement(s) executed in Task 3 in an amount equal to maximum percentage of Allowable 
Expenditures incurred by subcontractors under the Grant Agreement(s) executed in Task 3, as listed 
below. 

Allowable Expenditures 
Maximum Mitigation 
Trust funds payable 
under this Contract 

Subcontractor’s actual, allowable, and allocable equipment 
and installation costs under a Grant Agreement with the 
CONTRACTOR awarded under a light-duty hydrogen refueling 
station solicitation. 

$5,000,000 

Other: 
Mitigation Trust funding is limited to 

• Light-duty hydrogen fuel cell vehicle supply equipment that dispenses at a pressure of 70 
megapascals (MPa) and that is installed in a public place. 

• 33 percent of Allowable Expenditures for equipment capable of dispensing at least 250 kg/day. 
• 25 percent of Allowable Expenditures for equipment capable of dispensing at least 100 kg/day. 
• At least 20% of total awarded Mitigation Trust funding must be awarded to projects in or 

benefiting disadvantaged or low-income communities. 

No administrative support funding is available from CARB, DISTRICT, or the Mitigation Trust for 
expenditures incurred by the CONTRACTOR for work related to Mitigation Trust funds. 

Up to $1 million Mitigation Trust funding under this Contract may be reallocated to another contractor 
at DISTRICT’s discretion, so long as those Mitigation Trust funds have not already been spent or 
encumbered. 
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