CALIFORNIA
ENERGY COMMISSION

GFO-19-602
Addendum 2
March 13, 2020

Hydrogen Refueling Infrastructure

The purpose of this addendum is to make the following revisions to the
Solicitation Manual, the Station Information worksheet (Attachment 1B), the
Scope of Work (Attachment 2), the California Environmental Quality Act (CEQA)
Worksheet (Attachment 7), the Special Terms and Conditions (Attachment 10)
and the Open Retalil Station Checklist (Attachment 12):

Solicitation Manual (Grant Funding Opportunity)

Page 6, Section I.D. Key Activities and Dates —

ACTIVITY ACTION DATE
Anticipated Distribution of Questions/Answers Week of March 9, 2020
Deadline to Submit Applications by 5:00 p.m. May 22, 2020
Anticipated Notice of Proposed Awards Posting July 2020
Anticipated CEC Business Meeting September 2020

Page 14, Section I.N. Critical Milestones —

Critical Milestone 3: For stations that will be serviced by a utility, theThe
Recipient must meet with representatives of the utility company that will serve
each proposed station to arrange the utility connection.

Pages 15 — 16, Section 1.O. CEQA Compliance —
This is a new section added to GFO-19-602.

1. Time is of the Essence. Funds available under this solicitation have
encumbrance deadlines as early as June 30, 2021. Prior to approval
of a proposed award, the CEC must comply with CEQA. To comply
with CEQA, the CEC must have CEQA-related information from
Applicants and sometimes other entities, such as local governments,
in atimely manner. Unfortunately, even with this information, the
CEC may not be able to complete its CEQA review prior to the

energy.ca.gov
1516 9th Street, Sacramento, CA 95814



Page 2 of 7

encumbrance deadline for every project. For example, if a project
requires an Environmental Impact Report, the process to complete it
can take many months. For these reasons, it is critical that
Applicants organize project proposals in a manner that minimizes
the time required for the CEC to comply with CEQA and provide all
CEOQA-related information to the CEC in atimely manner such that
the CEC is able to complete its review in time for it to meet its
encumbrance deadline.

Reservation of Right to Cancel Proposed Award. In addition to any

other right reserved to it under this solicitation or that it otherwise
has, if the CEC determines, in its sole and absolute discretion, that
the CEOQA review associated with a proposed project would not likely
be completed prior to the encumbrance deadline referenced above,
and that the CEC’s ability to meet its encumbrance deadline may
thereby be jeopardized, the CEC may cancel a proposed award and
award funds to the next highest scoring Applicant, regardless of the
originally proposed Applicant’s diligence in submitting information
and materials for CEQA review. Examples of situations that may
arise related to CEOA review include but are not limited to:

) Example 1: If another state agency or local jurisdiction, such
as a city or county, has taken the role of lead agency under
CEQOA, the CEC’s review may be delayed while waiting for a
determination from the lead agency.

) Example 2: If the proposed work is part of a larger project for
which a detailed environmental analysis has been or will be
prepared by another state agency or local jurisdiction, the
CEC’s review may be delayed as a result of waiting for a
supplemental or initial analysis, respectively, from the other

agency.

) Example 3: If the nature of the proposed work is such that a
project is not categorically or otherwise exempt from the
requirements of CEQA, and an initial study or other detailed
environmental analysis appears to be necessary, the CEC’s
review, or the lead agency’s review, may take longer than the
time available to encumber the funds. If an initial study or
environmental impact report has already been completed by
another state agency or a local jurisdiction, serving as the lead
agency, the Applicant must ensure that such an analysis
covers the work in the proposed project, or must obtain a
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revised analysis and determination from the lead agency
reviewing the proposed project.

Example 4: If the proposed project clearly falls under a
statutory or categorical exemption, or is project for which
another state agency or local jurisdiction has already adopted
a CEOQA finding that the project will cause no significant effect
on the environment, the project will likely have greater
success in attaining rapid completion of CEQA requirements.

The above examples are not exhaustive of instances in which the CEC may

or may not be able to comply with CEQA within the encumbrance deadline,

and are only provided as further clarification for potential Applicants.

Please plan project proposals accordingly.

Page 24, Section II.B. Project Requirements —

The following requirements apply to all stations in each project proposed by an
Applicant. To be eligible under this solicitation, each project shall meet each of
the following criteria:

1.

The project shall be for the construction of open retail hydrogen
refueling station(s), which can include new stations and upgrades to
existing hydrogen refueling station(s). Upgrades shall include
additional station equipment such that the station could dispense a
greater capacity of hydrogen or have increased performance. The
project shall not include upgrades to any station with an active CEC
agreement to make the station open retail. The project shall not
include mobile hydrogen refueling stations, meaning stations that
move and provide a temporary hydrogen refueling source and
refueling capability, on demand, and that do not operate at a
permanent physical address.

Page 39, Section II.I. Minimum Technical Requirements for Open Retail
Hydrogen Refueling Stations —

9.

The open retail hydrogen refueling station components shall be installed
and the station shall have a hydrogen fuel supply and a hydrogen supply
and delivery agreement from a hydrogen production plant (on or off-site),
with available capacity, and a second supply arrangement as backup.
Both agreements must provide renewable hydrogen to satisfy the

Renewable Hydrogen Requirements (Section Il.P.) of this solicitation.
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Page 46, Section Ill.C. Page Limitations —

The number of pages for each application’s Project Narrative is limited to 60
pages. Application forms (Attachments 1A and 1B), scope of work, schedule of
products and due dates, budget forms, resumes, contact list, Critical Milestone
meeting notes and site control documentation, letters of support/commitment,
HySCapE files, CEQA worksheets, Localized Health Impacts information, and
the Operation and Maintenance Plan_and photographs and drawings of
proposed station sites do not count towards this page limitation.

Page 47, Section III.D. Application Organization —

One row is added to the Application Organization table, at the bottom of the
table:

ltem Attachment Number
Photographs and Drawings of Station Sites N/A

Page 50, Section III.D.3.b.iii. Application Organization / Project Narrative /
Hydrogen Refueling Station Design and Performance —

iii. Provide photographs, drawings, and narrative to show the proposed
station location sites will have sufficient space for all vehicles using the
station including fuel delivery vehicles, pedestrians, and equipment. The
photographs and drawings may be submitted as a separate
attachment, per the application organization table in Section llI.D.
Any narrative describing the proposed station location sites,
photographs, and drawings must be in the project narrative, not in
the separate attachment.

Page 56, Section Il1.D.13. Application Organization / CEQA Worksheet —

Applicants are encouraged to provide documentation of communication with the
local lead agency, if one exists (e.g., a county or city). Documentation can
includesuch-as-a completed notice of exemption, a letter from the local agency
acknowledging their role in the CEQA process, or a permit application to the lead
agency that is stamped as received. If no CEQA review would be required by the
local lead agency, provide documentation (letter or e-mail) from the local agency
explaining why not.
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en—AHéls—Prlor to approval of a proposed award the CEC must complv Wlth
CEOQA. In most cases, the CEC will act as a responsible agency. Please
refer to Section I.0O. for additional information about CEQA compliance.

Station Information (Attachment 1B)

On the Initial Batch worksheet, the following notes are clarified:

Critical Milestone 1 - AHJ meetings (formal or informal) for entitlements and
permitting; Office of the File Marshal; and with a designated Hydrogen Safety
Panel representative must be complete for all stations in the initial batch. If not
complete, PO-NOT-submit-the-station-address-the station is not eligible for the
initial batch and cannot be listed here.

Critical Milestone 2 (site control) must be complete for all stations in the initial
batch. If not complete, BO-NOT-submitthe-station-address-the station is not
eligible for the initial batch and cannot be listed here.

On the Backup Stations worksheet, the following notes are clarified:

Critical Milestone 1 - AHJ meetings (formal or informal) for entitlements and
permitting; Office of the File Marshal; and with a designated Hydrogen Safety
Panel representative must be complete for all backup stations. If not complete,
BO-NOT-submitthe-station-address-the station is not eligible as a backup
station and cannot be listed here.

Critical Milestone 2 (site control) must be complete for all backup stations. If not
complete, PO-NOT-submit-the-station-address-the station is not eligible as a
backup station and cannot be listed here.

Scope of Work (Attachment 2)

Page 8, Task 1.7 Identify and Obtain Required Permits —

Removes the text: Although the CEC budget for this task will be zero dollars, the
Recipient shall budget match funds for any expected expenditures associated
with obtaining permits.
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CEOA Worksheet (Attachment 7)

Page 6, Under NO checkbox —

Removes the text: (must occur before the Energy Commission will approve the
award).

Special Terms & Conditions (Attachment 10)

Page 2 —

Critical Milestone 3: For stations that will be serviced by a utility, theThe
Recipient must meet with representatives of the utility company that will serve
each proposed station to arrange the utility connection.

Open Retail Station Checklist (Attachment 12)

Page 1 —
Adds the following information before the checklist table:

By completing and signing this Open Retail Station Checklist, the Recipient
is self-certifying that the station listed above meets and will adhere to each
of the Minimum Technical Requirements for Open Retail Hydrogen
Refueling Stations of GFO-19-602 (Section IL.1.).

The CEC reserves the right to modify the Open Retail Station Checklist to
maintain consistency with the Minimum Technical Requirements for Open
Retail Hydrogen Refueling Stations, which the CEC reserves the right to

modify to reflect the current state-of-the-art within the hydrogen refueling

industry.

Should this hydrogen refueling station come out of compliance with the
Checklist, or should the design change, the Recipient shall submit to the
CEC a new completed, signed, and dated Open Retail Station Checklist.

Page 2, Checklist —

The station’s refueling components are installed and the station has a dedicated
hydrogen fuel supply and delivery agreement from a hydrogen production plant
(on or off-site), with available capacity, and a second supply arrangement as
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backup. Both agreements provide renewable hydrogen to satisfy the
Renewable Hydrogen Requirements of GFO-19-602.

Page 3, Certification —

| certify that the station will remain open retail for a minimum of five years and
will meet and adhere to these Open Retail Station Requirements during
station operation.

Phil Dyer,
Commission Agreement Officer
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