ATTACHMENT 02
Funding Lane 2 Project Narrative
[FUNDING LANE 2] 
Instructions: Use this page to draft the required content, paste documents authored by others, or to replace with existing documents as needed for the Project Narrative. 

Please refer to the Attachment 00 – Solicitation Manual for detailed information and instructions, including but not limited to the following sections:

III. Application Format, Required Documents, and Delivery

A. REQUIRED FORMAT FOR AN APPLICATION
B. METHOD FOR DELIVERY
C. PAGE LIMITATIONS
D. APPLICATION CONTENT
2. Funding Lane 2 Project Narrative [Funding Lane 2]


[bookmark: _Toc209680786]

PROJECT NARRATIVE (ATTACHMENT 2) [FUNDING LANE 2]
Maximum pages: 3. The first page with instructions will not count towards the page count. The Project Narrative must retain the prompts outlined in the attachment (do not delete the prompts) and Applicants must respond directly to each criterion.
[bookmark: _Toc209680788]Project Implementation and Readiness
1) Include information documenting progress towards achieving compliance under the California Environmental Quality Act (CEQA) for all proposed project sites. If CEQA compliance has not been obtained, Applications must include a schedule to complete CEQA activities for the proposed project, as well as discuss the results of communications or in-person meetings with the Lead Agency. 
2) Include information about the permitting required for all project sites and whether or not the permitting has been completed. If the permitting has not been completed, applications must include a permitting schedule that ensures the successful project completion within the timeframes specified in this solicitation, as well as discuss the results of communications or in-person meetings with the authorities having jurisdiction(s) over the project.
3) Describe how the proposed project will coordinate with the respective utility provider for utility connection and how the Applicant will minimize time to energize the proposed site(s).
4) Describe the estimated timeline for charger installation and commissioning. Include details on how this process can be expedited to ensure the project will be completed within 36 months of agreement execution, including 12-months of data collection.
5) Describe potential project delays and the strategies that will be used to mitigate delays. 
6) Describe a clear and realistic timeline for when electric school buses will be in operation to utilize the installed charging infrastructure. 
[bookmark: _Toc209680789]Budget
1) Describe how the proposed budget incorporates all eligible costs associated with the proposed infrastructure project. 
2) Explain how the proposed budget is justifiable and reasonable, and how the cost per charging port is minimized.
[bookmark: _Toc209680790]Innovation and Benefits
1) Discuss how the proposed project will provide direct, meaningful and assured benefits or serve residents of disadvantaged and low-income communities (“priority populations”) and low-income Californians in accordance with the map provided at Priority Populations — California Climate Investments  https://www.caclimateinvestments.ca.gov/priority-populations.
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