

Attachment 18 
Project Readiness Checklist

Applicants must submit all relevant documentation listed in this checklist for each proposed project site. Documentation should demonstrate site readiness and align with the scope and location of the project. Incomplete or missing materials may result in reduced scoring during evaluation.
Project Site Location:  ____________________________________________________
	Documentation Provided at Time of Application
	Yes/No

	California Environmental Quality Act (CEQA)

	☐ CEQA Worksheet (Attachment 10)
	

	☐ Documented communication with Authority Having Jurisdiction (AHJ), which includes a schedule to complete CEQA activities for the proposed project. Timeline demonstrates CEQA process completion within 6 months of Notice of Proposed Award (NOPA) date listed in Section I.D. Key Activities and Dates.
	

	☐ Documentation showing final CEQA determination: Notice of Exemption, Negative Declaration, Mitigated Negative Declaration, or approved Environmental Impact Report
	

	Site Control

	☐ Letter(s) of commitment indicating plan and timeline for site ownership, leases, or access rights; letter(s) of commitment must remain valid for a period extending at least six months beyond the proposed NOPA date listed in Section I.D. Key Activities and Dates
	

	☐ Documentation (letter(s) of commitment, site ownership, leases, or access rights) from owners of alternative sites that have been pre-identified and evaluated as a contingency plan
	

	☐ Documentation of site ownership, leases, or access rights for a minimum of six years after the stations have reached operational status; if the current lease agreement for an eligible project site is valid for less than the required six years, the Applicant must commit to operating that station until the current lease ends and make a good faith effort to extend the lease to continue operation for the full six years  
	

	Utility Provider

	☐ Documented communication (email, letter, meeting notes) with utility about the proposed project
	

	☐ Documented communication with utility about the proposed project, which includes an expedited schedule to complete site energization
	

	☐ Documentation from electric utility serving site indicating site design is approved and power supply is adequate or describes plan to meet power needs.
	

	Permitting

	☐ A list of all permits needed for completion of the project
	

	☐ Documented communication with each permitting agency about the proposed project, which includes a permitting schedule that ensures the successful project completion within the timeframes specified in this solicitation and the results of communications or in-person meetings with the AHJ(s) over the project
	

	Equipment

	☐ Documented communication with equipment supplier
	

	☐ A detailed list of all equipment included in the proposed project, including type of equipment (e.g., dispenser, storage tank, compressor), manufacturer name, refueling protocols supported (e.g., SAE J2601), and fuel delivery method (gaseous or liquid) 
	

	☐ Formal Equipment Quote with supplier estimated lead time 
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