
 Exhibit B
Budget Details

Direct Labor, Unloaded Hourly Rates

Maximum Rate 
to be Billed*

($ / Hr)

Number of 
Hours PIER Share Match 

Share Total Cost

 $                36.40 -$                -$               -$                 
 $                42.64 -$                -$               -$                 
 $                52.00 378 14,979$      -$               14,979$       
 $                75.92 531 26,704$      -$               26,704$       
 $                78.00 -$                -$               -$                 
 $                83.20 -$                -$               -$                 
 $                88.40 -$                -$               -$                 
 $                22.88 -$                -$               -$                 
 $                26.00 -$                -$               -$                 
 $                29.12 -$                -$               -$                 
 $                32.24 -$                -$               -$                 
 $                33.28 -$                -$               -$                 
 $                38.48 -$                -$               -$                 
 $                36.40 -$                -$               -$                 
 $                42.64 -$                -$               -$                 
 $                52.00 144 6,023$        -$               6,023$         
 $                75.92 287 15,248$      -$               15,248$       
 $                78.00 -$                -$               -$                 
 $                83.20 -$                -$               -$                 
 $                88.40 -$                -$               -$                 
 $                22.88 -$                -$               -$                 
 $                26.00 -$                -$               -$                 
$ 29 12 $ $ $

Professional Level II (Apr 11 - Oct 11; Priced at $32.94)
Professional Level III (Apr 11 - Oct 11; Priced at $40.22) - Chun Choi

Professional Level V (Apr 11 - Oct 11; Priced at $57.38)
Professional Level VI (Apr 11 - Oct 11; Priced at $69.00)
Professional Level VII (Apr 11 - Oct 11; Priced at $81.14)
Technical Level I (Apr 11 - Oct 11; Priced at $18.37)
Technical Level II (Apr 11 - Oct 11; Priced at $19.33)
Technical Level III (Apr 11 Oct 11; Priced at $24 10)

Technical Level II (Apr 10 - Mar 11; Priced at $18.59 - $19.33)
Technical Level III (Apr 10 - Mar 11; Priced at $23.17 - $24.10)
Technical Level IV (Apr 10 - Mar 11; Priced at $26.45 - $27.51)
Technical Level V (Apr 10 - Mar 11; Priced at $28.95 - $30.11)
Administrative (Apr 10 - Mar 11; Priced at $31.75 - $33.02)
Professional Level I (Apr 11 - Oct 11; Priced at $26.25)

Professional Level II (Apr 10 - Mar 11; Priced at $31.67 - $32.94)
Professional Level III (Apr 10 - Mar 11; Priced at $38.67 - $40.22) - Chun 
Professional Level IV (Apr 10 - Mar 11; Priced at  $49.12 - $51.08) - David 

Professional Level IV (Apr 11 - Oct 11; Priced at $51.08) - David Cygan

Professional Level V (Apr 10 - Mar 11; Priced at $55.17 - $57.38)
Professional Level VI (Apr 10 - Mar 11; Priced at $66.35 - $69.00)

Title / Job Classification

Professional Level I (Apr 10 - Mar 11; Priced at  $25.24 -$26.25)

Professional Level VII (Apr 10 - Mar 11; Priced at $78.02 - $81.14)
Technical Level I (Apr 10 - Mar 11; Priced at $17.66 - $18.37)
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$                29.12 -$                -$              -$                
 $                32.24 -$                -$               -$                 
 $                33.28 -$                -$               -$                 
 $                38.48 -$                -$               -$                 
 $                52.00 25 -$                1,149$       1,149$         
 $                75.92 67 -$                3,913$       3,913$         
 $                26.00 82 -$                1,685$       1,685$         
 $                52.00 158 -$                7,553$       7,553$         
 $                75.92 227 -$                13,789$     13,789$       
 $                33.28 460 -$                15,523$     15,523$       
 $                52.00 12 -$                597$          597$            
 $                75.92 29 -$                1,832$       1,832$         

Total Direct Labor 62,954$   46,041$  108,995$  
* Maximum salary rates are caps: PIER will not reimburse at a higher rate over the term of the project.

Fringe Benefits
Maximum % 
Rate to be 

Billed*

Base
(Typically 

Total Direct 
Labor)

PIER Share Match 
Share Total Cost

42.5% $108,994.00 26,755$      19,568$     46,323$       

Total Fringe Benefits 26,755$      19,568$     46,323$       
* Maximum fringe benefit rates are caps: PIER will not reimburse at a higher rate over the term of the project.

Professional Level IV (Apr 10 - Mar 11; Priced at $60.74)

Title / Job Classification

Technical Level V (Apr 10 - Mar 11; Priced at $33.75)
Professional Level III (Apr 11 - Oct 11; Priced at $49.72)
Professional Level IV (Apr 11 - Oct 11; Priced at $63.17)

Technical Level V (Apr 11 - Oct 11; Priced at $30.11)

Professional Level III (Apr 10 - Mar 11; Priced at $47.81)

Administrative (Apr 11 - Oct 11; Priced at $33.02)
Professional Level III (Nov 09 - Mar 10; Priced at $45.97) - Chun Choi
Professional Level IV (Nov 09 - Mar 10; Priced at $58.41) - David Cygan
Technical Level II (Nov 09 - Mar 10; Priced at $20.55)

Technical Level III (Apr 11 - Oct 11; Priced at $24.10)
Technical Level IV (Apr 11 - Oct 11; Priced at $27.51)

Applicable to all Labor Categories/Job Classifications
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Travel**

Location Purpose Number of Trips People per 
Trip

PIER 
Share*

Match 
Share Total Cost

Los Angeles, CA Attend Kick-off Meeting 1 2 2,986$        -$               2,986$         
Los Angeles, CA Critical Project Review 2 2 6,816$        -$               6,816$         
Los Angeles, CA Final Meeting 1 2 3,408$        -$               3,408$         
Los Angeles, CA Host Site Visit 1 1 1,667$        -$               1,667$         
Los Angeles, CA Design Review 1 2 3,184$        -$               3,184$         
Los Angeles, CA Field Install 2 2 8,244$        -$               8,244$         
Los Angeles, CA Data Collection 4 1 4,374$        4,374$       8,748$         

Total Travel 30,679$      4,374$       35,053$       

** Trips listed as "to be determined (TBD)" require advanced written approval from Commission Project Manager. 

Item Quantity PIER Share Match 
Share Total Cost

-$                -$               -$                 

-$                -$               -$                 Total Equipment

$                                                 -  

* PIER Share: Travel is reimbursed at State rates. Higher travel costs can count as Match Share.

Equipment 

Unit Cost
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Materials, Supplies

Quantity Unit Cost PIER Share Match 
Share Total Cost

Pump and piping TBD misc  $                  -   -$                16,000$     16,000$       
Thermocouples and test 
equipment TBD

misc  $                  -   -$                11,926$     11,926$       

Total Materials and Supplies -$                27,926$     27,926$       

Contractual

Subcontractor Name PIER Share Match 
Share Total Cost

B2U Solar -$                700$          700$            

B2U Solar -$                6,000$       6,000$         
B2U Solar Final Meeting -$                1,000$       1,000$         
B2U Solar Monthly Progress Reports -$                4,000$       4,000$         
B2U Solar Final Report -$                7,500$       7,500$         
B2U Solar Identify and Obtain Matching Funds -$                500$          500$            
B2U Solar Identify and Obtain Required Permits -$                4,500$       4,500$         
B2U Solar Host Site Agreement -$                2,500$       2,500$         
B2U Solar 3,000$        -$               3,000$         
B2U Solar 10,000$      140,000$   150,000$     
B2U Solar 3,000$        6,000$       9,000$         
B2U Solar 33,000$      70,000$     103,000$     
B2U Solar 15,000$      17,300$     32,300$       

Attend Kick-off Meeting

Item

Critical Project Review Meetings

Design, Engineering, and Fabrication
Laboratory Validation
 Field Unit Installation and Shakedown 

Host Site Agreement

 Data Collection, Processing, and Analysis 

Purpose

 Page 2 of 3
Budget Details

PIR-09-027
GTI



 Exhibit B
Budget Details

B2U Solar 8,000$        13,000$     21,000$       
B2U Solar 16,000$      16,000$     32,000$       
B2U Solar 12,000$      11,000$     23,000$       
Miller Brewing Co Field Unit Installation and Shakedown -$                30,000$     30,000$       

Total Contractual 100,000$    330,000$   430,000$     

Miscellaneous

Item PIER Share Match 
Share Total Cost

Outside Contractor-Supporting 
structure TBD

1  $                  -   -$                14,500$     14,500$       

Total Miscellaneous -$                14,500$     14,500$       

Overhead

Name of Overhead Overhead Base*
Maximum % 

Rate
to be Billed**

Base Cost PIER Share Match 
Share Total Cost

Labor Overhead Direct Labor + Fringe Benefits 129% 155,318.00$    115,724$    84,636$     200,360$     

G&A
Direct Labor + Fringe Benefits + Travel + Equipment + 
Materials,Supplies + Miscellaneous + Labor Overhead + 
Contractual 19% 533,156.00$    63,862$      37,438$     101,300$     

Production Readiness Plan

Purpose

Design Commercial Packages for Other Applications

Technology Transfer Activities
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Total Overhead 179,586$    122,074$   301,660$     
* Base: Define cost categories used to charge Overhead rate, e.g., Total Labor, Total Direct Cost, Materials, Subcontracts, etc.
** Maximum Indirect Overhead rates are caps: PIER will not reimburse at higher rates over the term of the project.
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