

I. INTRODUCTION (CONTINUED)

I. INTRODUCTION

Key Activities and Dates

Key activities and dates for this Technology Innovations for Buildings and Communities (TIBC) RFP are presented below. This is a tentative schedule. Please call the Commission Contracts Office to confirm dates.

ACTIVITY	Action Date
RFP Release	April 15, 2009
Pre-Bid Conference, Sacramento, CA	April 29 May 5, 2009
Deadline for Submittal of Pre-Bid Questions	April 29 May 5, 2009
Distribute Questions/Answers and Addenda (if any) to RFP	May 8 12, 2009
Deadline to Submit Initial Proposals (Stage 1), No later than 3PM	June 12, 2009
Interviews with Bidders (if necessary)	July 13-17, 2009
Posting of Stage 1 Results	July 24, 2009
Publishing deadline for DVBE Advertising*	August 21, 2009
Deadline to Submit Final Proposals (Stage 2), No later than 3PM (If passed Stage 1)	September 4, 2009
Interviews with Bidders (if necessary)	September 21-25, 2009
R&D Committee decision period on NOPA Awards	October, 2009
Posting of Notice of Proposed Awards (NOPA)	December, 2009
Commission Business Meeting to Approve Agreements	February, 2010
Agreement Start Date (Work begins)	March, 2010

* Your Proposal will be rejected if the first day of DVBE advertising is later than August 21, 2009

Pre-Bid Conference

There will be one Pre-Bid Conference; participation in this meeting is optional but encouraged.

The Pre-Bid Conference will be held at the date, time and location listed below. Please call (916) 654-4392 or refer to the Commission's website at www.energy.ca.gov to confirm the date and time.

~~Wednesday~~Tuesday, ~~April 29~~May 5, 2009

9:00 a.m. to 12:00 p.m.

California Energy Commission

Hearing Room A, First Floor

1516 9th Street

Sacramento, CA 95814

Telephone: (916) 654-4392